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SECTION-1

INSTRUCTION TO BIDDERS

A.GENERAL
1. Scope of Bid
1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined

in these documents and referred to as “the works”) detailed in the table given in theITB. The
bidders may submit bids for any or all of the works detailed in the table given in theITB.

1.2 The  successful  bidder  will  be  expected  to  complete  the  Works  by  intended  completion
datespecified in the Contract data.

1.3 Throughout  these  bidding  documents,  the  terms  “bid”  and  “tender”  and  their
derivatives(bidder/tender, bid/tender, bidding/tendering etc.) are synonymous.

2. Source of Funds
2.1 The  expenditure  on  the  budget  will  be  met  from  the  budget  of  Govt.  of  India/Intending

department. 
3.  Eligible Bidders
3.1 This Invitation for Bids is open to all Bidders (Individual/Joint Venture).Joint venture bidding

is  allowed for the works costing Rs.15.00 Crores and above  in J&K State  .(  to be read  
with clause 2.11 of section 2 –qualification information.)

3.2 All Bidders shall provide in Section-2, Forms of Bid and Qualification 
Information, astatement that the Bidder is neither associated nor has been associated directly or
indirectly,with the consultant or any other entity that has prepared the design, specifications and
otherdocuments for the project or being proposed as Project Manager for the Contract. A firm
thathas  been  engaged  by  the  Employer  to  provide  consulting  services  for  the  preparation
orsupervision of the work, and any of its affiliates shall not be eligible to bid.

3.3 Bidders from Joint Venture are allowed as per 3.1and as per clause 2.11 of  
          Section- 2(qualification Information).
4.  Qualification of the Bidder(Technical Bid Qualification)
4.1    All Bidders shall provide in Section-2, Forms of Bid and Qualification Information, preliminary
description  of  the  proposed  work  method  and  schedule,  including  drawings  andcharts,  as
necessary.  The  proposed  methodology  should  include  programme  of  constructionbacked  with
equipment  planning  and  deployment  duly  supported  with  broad  calculation  andqualityassurance
procedures  along  with  Quality  Assurance  Plan(QAP),  proposed  to  be  adopted  justifying  their
capability  of  executionand  completion  of   work  as  per  technical  specifications,  within  stipulated
period of completion.
4.2 in the event that prequalification  of  quotation  bidders  has  been under taken,  only  bids  for

prequalified bidders will be considered for award of contract,. The qualification bidders should
submit  with  their  bids  any  information  updating  their  original  prequalification  application’s
application or alternatively confirm in their bids that the originally submitted prequalification
remains essentially correct as of date of bid submission. The update of confirmation should be
provided  in  section  2  a  copy  of  the  original  prequalification  application  and  letter  of
prequalification should also be furnished. With the updated information, the bidder must continue
to be qualified in accordance with the criteria laid down in the prequalification document. All
bidders shall also furnish the following the information in Section2.
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    4.3 All the bidders shall include the following information and documents with their bids in Section -
3Qualification Information unless otherwise stated in Appendix to ITB.

a) Copies of original documents defining the constitution or legal status. Place of registration, and
principal place of business; written power of attorney of the signatory of the Bid to commit the
Bidder

b)  Financial turn over, year-wise ,achieved on execution of civil engineering works for the last five years
i ,e________to _________duly certified by the Chartered Accountant 

 c)Completion Certificate of having executed and completed or substantially  completed  successfully
single wok of similar nature as defined under clause 4.6 (A-ii)of qualification criteria in any Govt. or
Semi- Govt.  Department  during the last five years duly issued by an officer not below the rank of
Executive Engineer or equivalent.
(d)     The  bidder  shall  also  furnish  details   of  other   civil  works  of  similar  nature   executed  and
completed     in  any  Govt.  or  Semi  Govt.department  during  the  last  5  years .and  details  of  works
underway or contractually committed; and clients who maybe contacted for further information           on
those contracts;
(e)     Copy of PAN card issued by the Income TAX Authority.
 f)      Reports on financial standing of the bidder such as profit and loss statement, balance sheet and
auditors report for the last five years and supported with ITR and TDS for the last five years.
(g) Major items of construction equipment proposed to carry out the Contract;
(h)  Qualifications  and  experience  of  key  site  management  and  technical  personnelproposed  for

contract;
(i) Evidence of access to line(S) of credit and availability of other financialresources facilities (10%

of contract value), certified by the Bankers (Not morethan 3 months old).
(j) Undertaking that the bidder will be able to invest a minimum cash up to 25% ofcontract value of

work, during implementation of work..
(k) Authority to seek references from the Bidder’s bankers;
(l) Information regarding any litigation, current or during the last five years, inwhich the Bidder is

involved, the parties concerned, and disputed amount.
m)        Affidavit on Correctness of information submitted with the Bid.
n)  Power of attorney.
o)     Bidder shall furnish proof of latest returns in GST-3/GSTR-3B.
p) The  proposed  methodology  and  programme  of  construction,  backed  with  equipment  planningand
deployment,  duly  supported  with  broad  calculations  and  quality  control  procedures  proposed  to  be
adopted,  justifying  their  capability  of  execution  and  completion  of  the  workas  per  technical
specifications within the stipulated period of completion as per milestones. The bidder shall prepare the
QAP (Quality Assurance Plan) as per the manual /guidelines available on the departmental website.(refer
Clause 4.1 &4.2 of ITB)

.
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4.4Bids for  joint  venture  are  acceptedfor  the works valuing Rs.15.00 Croreand
above  .(to  be    read  with  clause  2.11&  2.12  of  section  -2  –Qualification
Information.)
4.5 Base year and Enhancement factors.:-

The base year shall be taken as ___________(particular year to be mentioned)
Following enhancement factors will be used only for determination of available bid capacity for the cost

of works executed and the financial figuresarrived thereofto a common base value for works
completed in India.No escalation factor is allowed for similar nature of work.

Year before Multiplying  factor
one 1.08
two 1.17
three 1.26
four 1.36
five 1.47

Applicant should indicate actual figures of costs and amount for the works executed by them
without accounting for the above mentioned factors.
In case the financial figures and value of completed works are in foreign currency, the above
enhanced multiplying factors will not be applied,. Instead, current market exchange rate (State
Bank of India BC selling rate as on the last date of submission of the bid) will be applied for the
purpose of conservation of amount in foreign currency into Indian rupees.

(4.6)A:To qualify for the award of contract ,each bidder should have in the last
five years: 

(i)Achieved a minimum average  financial  turnover on execution of Civil Engineering works  ( defined
as billing for works in progress or  completed  in all classes of Civil Engineering construction works
only) during any three  out of the last  five financial years(______to _____) not less than 33%
of the proposed contract /contracts applied. The information supplied in this connection should
be duly certified by a Chartered Accountant and be duly supported by TDS and Income Tax
Returns for the last five years.

(ii) Having satisfactorily completed or substantially completed, at least one contract of similar nature
of work of any Govt./Semi Govt. department during the last five years  (road and /or bridge or
building works -as the casemay be)of at least 33% of the value of proposed contract during  the
last  five years.(Certificate to  this  effect  to  be issued by an  officer  not  below the rank  of
Executive Engineer or equivalent.). No escalation factor is allowed for similar nature of work.
The work may have been executed by the Applicant as prime contractor or as amember of joint
venture. Incase a project has been executed by a joint venture, weightage towards experience of
theproject would be given to each joint venturepartner in proportion to their participation in
thejoint venture.
Substantially completed works means those works which are at least 90%completed as on the
date of submission of bid (i.e. gross value of work done up to the last dateof submission is 90% or
more of the original contract price) and continuing satisfactorily.
For  this  a  certificate  from  employer  shall  be  submitted  along  with  theapplication
incorporating  clearly  the  name  of  the  work,  contract  value,  billing  amount,date  of
commencement of works, actual date of completion of work, satisfactory performance of the
contractor and anyother relevant information.
The certificate should be furnished as per format shown in qualification information section-
2 clause no:-1.3.1 supported with  allotment which shall also be uploaded. 
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NOTE: The requirement in respect of clause 4.6A(i) (Financial Turn over) shall be
33% of advertised cost of the work for all such works with estimated value less than
40.00 crores, while in case of works valuing 40.00 crores and above the requirement
shall be 40% of advertised cost of the particular work. Similarly the requirement in
respect of clause 4.6–A-ii(similar nature of work)it shall be 33% of advertised cost
of work for all such works valuing less than 40.00 crores and for the works with
estimated value of Rs.40.00 crores and above it shall be 40% of the advertised cost
of the particular work

4.6(B) Each bidder should further demonstrate:
(a) Availability (either owned or leased or by procurement) of thefor key and critical equipment for

this work as per Annexure –I below.
(To be included for bids valued over Rs.5.00 Cr). 
Based on the studies, carried out by the Engineer, the minimum suggested major equipment to
attainthe completion of works in accordance with the prescribedconstruction schedule are shown
in the Annexure-I below:-

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACTWORK
S.n
o

Type of Equipment Maximum
Age

As on 
01-08-2019

Work valuing
up to 15
crores

Above 15
croresUptoRs.30.0

0 Crore.

1 Tipper Trucks 5-7 3 5
2 Motor Grader 5 1 1
3 Dozer 5 1 1
4 Front end Loader 5 1 1
5 Smooth Wheeled Roller 5 1 2
6 Vibratory Roller 5 1 1
7 Hot  Mix  Plant  with  Electronic  Controls

(Minimum 40-
60 TPH Capacity)

5 1 1

8 Paver Finisher with Electronic Sensor 5 1 1
9 Water Tanker 5 1 1
10 Bitumen Sprayer 5-7 1 1
11 Cold Milling Machine 5 1 1

12 Tandem Roller 5 1 1
The Bidders should, however, undertake their own studies and furnish with their bid, a 
detailedconstruction planning and methodology supported with layout and necessary drawings 
andcalculations (detailed) as stated in clause 12 of ITB to allow the employer to review their 
proposal.The numbers, types and capacities of each plant/equipment shall be shown in the proposals 
alongwith the cycle time for each operation for the given production capacity to match the requirements.
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(b) Availability for this work of personnel with adequate experience as required as per 
Annexure-II.

LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK
S.N
O

PERSONAL QUALIFICATION Up to 15 crores 15 crores above Up 
to Rs.30.00 Crore.

1 Project Manager B.E Civil +10Years Exp
Or Diploma in Civil  with 15

years experience

1 1 No

2 Site Engineer B.E Civil +3Years Exp
Or 

Diploma with 7 years
experience

1 2 No

3 Plant Engineer B.E Mech. + 3 Years Exp.
Or

Dip. Mech.+ 7 Years Exp.

1 1 No

4 Quantity Surveyor B.E Civil. + 7 Years Exp.
Or

Dip. Civil.+ 10Years Exp.

1 1 No

5 Soil & Material 
Engineer

B.E Civil. + 7 Years Exp.
Or

Dip. Civil.+ 10Years Exp.

1 1 No

6 Survey Engineer B.E Civil+5 years Exp. 
Or

Dip. Civil + 8 years Exp.

1 1 No

(c)Liquid assets and/ or availability of credit facilities of no less than amount indicated in Appendix to 
ITB(credit lines / letter of credit certificates from banks for meeting the funds requirement etc. 
usually the equivalent of the estimated cash flow for three months in peak construction period)
4.6(C)To qualify for a package of contracts made up of this and other contracts for which

bids are invited in the ITB,  the bidders must demonstrate having experience and
resources  sufficient  to  meet  the  aggregate  of  the  qualifying  criteria  for  the
individual contracts.

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total estimated cost of the works. The available bid capacity will be
calculated as under: Assessed 

Available Bid capacity = (AxNxM-B)
A = Maximum value of civil engineering works  executed in any one year during the last five years 

( updated to the current  price level  @8percent a year) taking into account the completed 
as well as works in the progress   

N = Number of years prescribed for completion of the works for which bids are invited = 
M      =M factor shall have a value of 2.5
B = Value  (updated  to  the  current  price  level  ofthe  year  indicated  in  appendix)  of  existing

commencements  andon-going  works  to  be  completed  during  the  next  03  years  (period  of
completion of the works for which bids are invited)
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Note: The statements showing the value of existing commitments and on-going works as well
as the stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or
equivalent.The  certificate  should  be  furnished  as  per  format  shown  in  qualification
information (Section-2).

4.8 Even though the Applicants meet the above qualifying criteria, they are subject to be disqualified
if they have:

i. Made misleading or false representations in the forms, statements and attachments submitted; 
and / or

ii. Record of poor performance such as abandoning the works not properly completed the contract inordinate 
delays in completion, litigation history or financial failure etc and /or 

iii. Participated in the previously bidding for the same works and had quoted unreasonably high bid prices and 
could not furnish rational justification to employer 

5. One Bid per Bidder
5.1 Each Bidder shall submit only one bid for one work. A Bidder who submits more than one bid for one 

work will cause the proposals with the Bidder’s participation to be disqualified.
6. Cost of BiddingDocument
6.1  The Bidder shall bear all costs associated with the preparation and submission of his bid and theEmployer 

will in no case be responsible or liable for those costs.
7. Site Visit
7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site ofWorks

and its surroundings and obtain all information that may be necessary for preparing the Bid andentering 
into a contract for construction of the Works. The costs of visiting the Site shall be at theBidder’s own 
expense.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1 The set of Bidding documents comprises the documents listed below and Addenda issued in 

accordancewith Clause 10 of ITB.

1.  Notice Inviting Tender
2. Instructions to Bidders
3. Qualification Information
4. Conditions of Contract (Part-I General Conditions of Contract, and Contract data; part II 
Special Conditions of Contract).
5. Specifications
6. Drawings
7. Bill of Quantities
8. Form of Bid
9. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the work
10. Forms of Securities and Form of Unconditional Bank Guarantee.
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8.2 The bid document is available online on the website http://www.jktenders.gov.in. 
The bid document can be downloaded free of cost, however, the bidder is 
requiredto submit Demand  Draft towards cost of bid document in favour of the 
name given in the Bid Data Sheet.
8.3 The bidder is expected to examine carefully all Instruction, Conditions of Contract, Contract 

Data,Forms, Terms, Technical Specifications, Bill of Quantities, Annexes and Drawings in the 
BidDocument. Failure to comply with the requirements of bid submission will be at the bidder’s 
own risk.Pursuant to clause 26 hereof bids which are not substantially responsive to the 
requirements of thebidding documents shall be rejected.

9. Clarification of Bidding Documents
9.1 The electronic bidding system provides for online clarification. A prospective bidder requiring any

clarification  of  the  bidding  document  may  notify  online  the  authority  inviting  the  bid  .The
authority inviting the bid will respond to any request(s) for clarification received earlier than 10
days prior to the dead line for submission of bids. Description of clarification sought and the
response of the authority inviting the bid will be uploaded for information of the public or other
bidders without identifying the source of request for clarification.

9.2 Pre-bid Meeting
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, which will 

takeplace at the address, venue, time and date as indicated in NIT.
9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage.
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the employernot 

later than two days before the meeting.
9.2.4 Minutes of the meeting, including the text of the questions raised (without 

Identifying thesource of enquiry) and the responses given will be transmitted without delay to all 
bidders. Any modification of the bidding documents listed in Sub-Clause 8.1which may become 
necessary as a result of the pre-bid meeting shall be uploaded and bidder shall be automatically 
informed through messaging/mail through jktenders.gov.in.

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
a bidder.

10. Amendment of Bidding Documents
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents         by issuing online corrigendum. The corrigendum will appear on the web page of the
website  www.Jktenders.gov.in  under  the  “Latest  Corrigendum”  and  e-mail  notification  is
alsoautomatically sent to those bidders who have moved this tender to their “My tenders” area.

10.2    Any addendum thus issued shall be part of the bidding documents and shall be 
deemed to have been communicated to all the bidders who have moved this tender to their “My
Tenders” area. Incase any addendum/ Corrigendum, the system will automatically send e-mail to all
bidders who have downloaded the bidding document.

10.3    To give prospective bidders reasonable time in which to take an addendum into 
account  inpreparing  their  bids,  the  Employer  shall  extend,  as  necessary,  the
deadlineforsubmissionof   bids, in accordance with Clause 20.2 of ITB.

C. PREPARATION OF BIDS
11. Language of the Bid
11.1 All documents relating to the bid shall be in English language.
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12. Document Comprising the Bid

12.1 The bid to be uploadedby the bidder as Volume V of Bid document (Refer Clause 8.1) shall be 
intwo separate parts.
Part Ishall be named “Technical Bid” and shall comprise.

i) Bid Security and Bid document fee in the form as specified in Section 8
ii) Qualification Information and supporting documents as specified in Section 2.
iii) Certificates, undertaking, affidavits in section 2.
iv) Any other information pursuant to clause 4.0 of these instructions.
v) Undertaking that, the bid shall remain valid for the period of 120 days after the deadline of date 
of opening of technical bids mentioned in the NIT. 
vi) Acceptance/non- acceptance of dispute review expert

Part-II of the bid shall be named as “ Financial Bid”“and  shall comprise
(i) Form of Bid as specified in Section 6.
(ii) Priced Bill of Quantities for items specified in Section 7.
12.2(a)The documents and details mentioned in clause 12.1 Part I, financial Turnover for thelastfive financial years

supported with all other documents as required  as per NIT and SBD must be uploaded by the bidder with his
technical bid online on websitewww.jktenders.gov.in.

Bidders must ensure to upload scanned copy of all  necessary documents mentioned in NIT and SBD with
technical bid. Besides, documents related to Technical bid be submitted physically before date of opening of
technical bid

(b).Submission of Original Documents:The bidders are required to submit (i)original
Demand  Draft  towards  the  cost  of  bidding  document(ii)original  bid  security  in
approved  form  and  (iii)original  affidavit  regarding  correctness  of  information
furnished with the bid as per the provisions of  clause -4 of  ITB (iv)and any other
document if required as per the conditions of the bidding document with the office
specified  in  the  bidding  document  on  the  date  mentioned  in  the  NIT  ,either  by
registered post or by hand.

12.3  Following documents, which are not submitted with the Bid, will be deemed to be part of the 
Bidseparately sealed and marked

Section Particulars
1 Notice Inviting Tender
2 Instruction to Bidders(ITB)
3-4 Conditions of Contract
5 Contract Data
6 Specifications

9 Drawings

13. Bid Prices:
13.1 The  Contract  shall  be  for  the  whole  Works,  as  described  in  Clause 1.1 of ITB, based  on

thepriced Bill of Quantities submitted by the Bidder online.
13.2 The Bidder shall make online entries to fill the Item Rates in Bill ofQuantities. 

J&K PHC, SGR. Page 14

http://www.jktenders.gov.in/


Item Rate Method requires the bidder to quote rates and prices for all items of the Works
described in the Bill of Quantities. The items for which no rate or price is entered by the
Bidder will not be paid for by the Employer when executed and shall be deemed covered by
the otherrates and prices in the Bill of Quantities. Upon numerical entry, the amount in words
wouldautomatically  appear  and  upon  entry  of  rates  in  items  of  work,  totalbid  price  would
automatically be calculated by the system and would be displayed.
Percentage Rate method requires the bidder to quote a percentage above/below /at par of
the schedule of rates applicable/as mentioned in the advertised BOQ.

13.3 All duties, taxes and other levies payable by the Contractor under the contractor, or for any
othercause including GST, shall be included in the rates, price and the total bid price submitted
by the Bidder.

13.4 The rates & prices quoted by the bidder shall be fixed for the duration of the contract and shall
not be subject to adjustment or any account.

14. Currencies of Bid and Payment

14.1 The  unit  rates  and  the  prices  shall  be  quoted  by  the  bidder  entirely  in  Indian  Rupees.  All
payments shall be made in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period not less than 120 days (One hundred twenty days) after  date
for  opening  of  Technical  bids  as  specified  in  NIT.  A  bid  valid  for  a  shorter  period  shall
berejected  by  the  Employer  as  non-responsive.  In  case  of  discrepancy  in  bid  validity
periodbetween  that  given  in  the  undertaking  pursuant  to  Clause 12.1 (v) and  the  Form  of
Bidsubmitted by the Bidder, the latter shall be deemed to stand corrected in accordance with
theformer and the Bidder has to provide for any additional security that is required.

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
thatthe bidders may extend the period of validity for a specified additional period. The request
and thebidders’ responses shall be made in writing or by cable. A bidder may refuse the request
withoutforfeiting  his  Bid  security.  A bidder  agreeing  to  the  request  will  not  be  required  or
permitted to modifyhis bid except as provided in 15.3 hereinafter, but will be required to extend
the validity of his Bidsecurity for a period of the extension, and in compliance with Clause 16 in all
respects.

15.3 Bid  evaluation  will  be  based  on  the  bid  prices  without  taking  into  consideration  the  above
correction.

16. Bid Security

16.1 The bidder shall furnish as part of his Bid, a Bid Security in the amount as shown in Column 5 of
thetable of (NIT) for this particular work. This bid security shall be in favour of employer as
named inAppendix and may be in one of the following forms:
a. Deposit-at-call Receipt from any scheduled Indian Bank or a foreign Bank 
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locatedinIndiaand approvedby the Reserve Bank of India.
b. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 
c. Fixed Deposit Receipt, issued by any ScheduledIndian Bank or a foreign Bank 
approvedbythe Reserve Bank of India.

16.2 Bank Guarantee (and other instruments having fixed validity) issued, as surety for the bid shallbe
valid for 45 days beyond the validity of the bid.

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in  Sub-
Clauses16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

16.4 The Bid Security of the unsuccessful bidder will be returned within 28 days of the end of the bid
validityperiod specified in sub-clause 15.1.

16.5 The Bid Security of the Successful bidder will be discharged when the bidder has signed the
Agreementand furnished the required Performance Security.

16.6 The Bid Security may be forfeited
a) If the Bidder withdraws the bid after bid opening during the period of bid 
validity;
b) In the case of a successful Bidder, if the Bidder fails within the specified 
time limit to
i) Sign the Agreement and/or
ii) Furnish the required Performance Security

17. Alternative Proposal by Bidders

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents,
including the condition of contract (including mobilization advance or time for completion), basic
technical designas indicated in the Drawings and Specifications. Conditional offer or alternative
offers will not beconsidered further in the process of tender evaluation.

Online Submission of Bids

18. Bidding through E-Tendering System:

18.1 The bidding under this contract is electronic bid submission through website
www.jktenders.gov.in Detailed guidelines for viewing bids and submission of online bids aregiven on
the website. The Invitation for Bids under J&K PHC is published on thiswebsite. Any citizenor
prospective bidder can logon to this website and view the InvitationforBids andcan   view the
details  of  works  for  which  bids  are  invited.  The  prospective  bidder  can  submit  bidsonline;
however,the bidder is required to have enrolment/registration in the website and shouldhavevalid
Digital Signature Certificate (DSC) in the form of smart card/e- token.TheDSCcanbeobtained
from  any  authorised  certifying  agencies.  The  bidder  should  register  in  the  web
sitewww.jktenders.gov.in  using  the  relevant  option  available.
Then the Digital Signature registration has to be done with the e-token, after logging into the
site.  After  this,  the  bidder  can    login  the  site  through  the  secured  login  by  entering  the
password of the e-token and the user id/ password chosen during registration. After getting the
bid schedules, the   Bidder should go through them carefully and then submit the documents as
asked, otherwise, the bid will be rejected.
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18.2 The completed bid comprising of documents indicated in ITB clause 12, should be 
Uploaded onthe website given above through e-tendering along with scanned copies of requisite
certificates as     are mentioned in different sections in the bidding document and scanned copies of
the Bid Document,Demand Draft and Bid Security in approved form.

18.3 The bidder shall furnish information as described in the Form of Bid on Commissions orgratuities, if
any, paid or to be paid to agents relating to the Bid, and to contract execution if thebidder is awarded
the contract.
19. Electronic Submission of Bids:
19.1 The bidder shall submit online two separate files. Part I, marked as Part I: TechnicalQualification
Part and Part II; marked as Part II: Technical- Financial Part. The above files will     have markings
as given in the Bid Data Sheet. The contents of the Technical Qualification and Technical Financial bid
shall be as specified in clause 12 of the ITB. All the documents are required    to be signed digitally by
the bidder. After electronic on line bid submission, the system generates a unique bid identification
number which is time stamped. This shall be treated as acknowledgement   of bid submission.
20. Deadline for Submission of Bids
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder 
online not laterthan the date and time indicated in the Appendix to ITB.
20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendmentin  accordance  with  Clause 10.3 of ITB. In  such  case  all  rights  and  obligations  of  the
Employer and the bidders previously subject to the original deadline will then be subject to the new
deadline.

21. Modification/ Withdrawal/Late Bids
21.1 The electronic bidding system would not allow any late submission of bids after due 
date andtime as per server time.
21.2 Bidders may modify their bids by uploading their request for modification before 

thedeadline for submission of bids. For this, the bidder need not make any additional payment
towards the cost    of tender document. For bid modification and consequential re-submission, the
bidder is not required     to withdraw his bid submitted earlier. The last modified bid submitted
by the bidder within the bidsubmission time shall  be considered as the bid. For this purpose,
modification/withdrawal by other means will not be accepted. In online system of bid submission,
the modification and consequential-submission of bids is allowed any number of times. The bidders
may withdraw his  bid by uploading their request before the deadline for submission of bids;
however, if the bid is withdrawn, the re-submission of the bid is not allowed.

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids.
21.4 Withdrawal or modification of a bid between the deadline for submission of bids 

and theexpiration of the original period of bid validity specified in clause 15.1 above or as extended
pursuant to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16.

22. Bid Opening and Evaluation

22.1  The  Employer  inviting  the  bids  or  its  authorised  representative  will  open  the  bids  online  and
thiscould be viewed by the bidders also online. In the event of the specified datefor theOpeningof   bids
being declared a holiday for the Employer, the Bids will be opened at the appointedtimeand  locationon
the next working day.
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22.2 The file containing the Part-I of the bid will be opened first.
22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shallbe

scrutinized.  Thereafter,  the  bidders’  names  and  such  other  details  as  the  Employer  may
considerappropriate, will be notified as Part-I bid opening summary by the Authority inviting bids
at theonline opening. A separate electronic summary of the opening is generated and kept on-line.

22.4 The Employer will also prepare minutes of the Bid opening, including the information disclosedin
accordance with Clause 22.3 of ITB and upload the same for viewing online.
22.5  Evaluation  of  Part-I  of  bids  with  respect  to  Bid  Security,  qualification  information  and
other     information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up
and     completed within five working days of the date of bid opening, and a list will  be drawn up of
the    qualified bidders whose Part- II of bids are eligible for opening.
22.6  The result  of  Technical  evaluation  shall  be  made public  on  jktenders.gov.in  sitefollowing  which
there will  be a  period of two working days during which any bidder may submitobjections if  any in
writing  to  the  tender  receiving  authority  which  shall  be  considered  for  resolution  before
financial    bid   opening.
22.7 The Employer shall inform the bidders, who have qualified technical evaluation, of the date, time of
online opening of financial bids.If the specified date of openingof  financialbid is changed, in the     event
of the specified date being declared a  holiday forthe  Employer,  the bids will  be opened at      the
appointed time and location on the next working day.
22.8  Financial  bids  of  only  those  bidders  will  be  opened  online,  who  have  qualified  in  Technical
Evaluation.The bidders’ names, the Bid prices, the total amount of each bid, and such other details    as
theEmployer  may  consider  appropriate  will  be  notified  online  by  the  Employer  at  the  time  of
bid    opening.
22.9 The Employer shall prepare the minutes of the online opening of Financial Bids and uploadthe same
for viewing online.

23. Process to be confidential
23.1  Information relating to the examination, clarification, evaluation and comparison of Bids 

andrecommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a bidder to influence the Employer’s processing of bids or award 
decision may result in the rejection of his bid.

24. Clarification of Bids and contacting the Employer:-
No Bidder shall contact the Employer on any matter relating to its bid from the time of the 
bid        opening to the time the contract is awarded. If the bidder wishes to bring additional information
to          the notice of the Employer, it should do so in writing.

24.1    Any attempt by the bidder to influence the Employer’s bid evaluation, bid Comparison
or   contract         award decision may result in the rejection of his bid.

25 Examination of Bids and Determination of Responsiveness

25.1 During the detailed evaluation of “Technical Bids” the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in  Clause 3 and 4,(b) has been properly signed; (c) is
accompanied by the required securities and; (d) is substantially responsive to the requirements of
the Bidding documents. During the detailed evaluation of the ‘Financial Bid’ the responsiveness of
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the Bids will be further determined with respect to the remaining bid conditions i.e. priced Bill of
Quantities, technical specifications and drawings.

25.2 A substantially  responsive  “Financial  Bid”  is  one,  which conforms to  all  the terms,  conditions
andspecifications of the Bidding documents, without material deviation or reservation. A material
deviation  or  reservation  is  one (i)  which affects  in  any substantial  way  the scope,  quality  or
performance of the works: (ii) which limits in any substantial way inconsistent with the bidding
documents the Employer’s rights or the bidders obligations under the contract, or (iii)  whose
rectification  would  affect  unfairly  the  competitive  position  of  other  bidders  presenting
substantially responsive bids.

25.3  If a “Financial Bid” is not substantially responsive it will be rejected by the Employer and may
notsubsequently be made responsive by correction or withdrawal of the non-conforming deviation
orreservation.

26 Evaluation and Comparison of Financial Bids

26.1 The Employer will evaluate and compare only the bids determined to be substantially responsive
inaccordance with Sub-Clause 25.2.

26.2 In evaluating the bids, the Employer will determine for each bid the Evaluated Bid price 
adjustingthe Bid price through making an appropriate adjustment for any other acceptable 
variation, deviations, and price modifications offered in accordance with sub-clause 21 of ITB.

26.3 The  Employer  reserves  the  right  to  accept  or  reject  any  variation  or  deviation.
Variationsanddeviations, and other factors which are in excess of the requirements of the bidding
documents or otherwise result in unsolicited benefits for the Employer shall not be taken into
account in Bid evaluation.

26.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate
of the cost of the Works to be performed under the Contract(i.e, 15% below than Advertised
cost), the Employer/Contract awarding authorityshall require the bidder to produce detailedprice
analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of
those  prices  with  the  construction  methods  and  schedule  proposed.The  successful
bidder/contractor shall deliver to the Employer/concerned authority, an additional Performance
Security in the shape of CDR /FDR/ BG  for an amount equivalent to 5% of contract price for the
unbalanced bid i.e, ( i. e, 15% below than Advertised cost/other %ages as per NIT conditions).

After evaluation of the price analyses, the Employer may require that the amount of the performance
security set forth in clause 30of ITBbe increased at the expense of the successful bidder to a
level  sufficient to protect the Employer against financial  loss in the event of default of the
successful bidder under the Contract.
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26.5 A Bid which contains several items in the Bill of Quantities which are unrealistically priced low
andwhich cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive.

F. AWARD OF CONTRACT

27 Award Criteria

27.1 Subject  to  Clause  28,  the  Employer  will  award  the  Contract  to  the  Bidder  whose  Bid  has
been        determined.

(i) To be substantially responsive to the Bidding documents and who has offered the lowest
Evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in   
Accordance with the provisions of clause 3 of ITB and (b) qualified in accordance with the
Provisions of clause 4 of ITB; and 

(ii) To be within the available  Bid Capacity adjusted to account for his  bid price which is
evaluatedthe lowest in any of thepackages opened earlier than the one under consideration.

28 Employer’s right to accept any Bid and Reject any or all Bids

28.1 Not withstanding Clause 27 the Employer reserves the right to accept or rejectanybidand

tocancel  the bidding  process  and  reject  all  bids,  at  any  time prior  toawardofContract,

without thereby incurring any liability to the affected bidder or biddersoranyobligations to

inform the affected bidder or bidders of the grounds for the Employer’s action.

29Notification of Award and signing of Agreement

29.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
toexpiration of bid validity period by cable,  telex or facsimile  confirmed by registered letter.  This
letter(hereinafter and in the  Conditions of Contract  called “the Letter of Acceptance”) will state the
sum  that  the  Employer  will  pay  the  contractor  in  consideration  of  the  execution,  completion  and
maintenance of the Works by the Contractor as prescribed by the Contract. (hereinafter and in the
Contract called “the Contract Price”).

29.2 The  notification  of  award  will  constitute  the  formation  of  the  Contract  subject  only  to
thefurnishing of a performance security in accordance with provision of clause 30 of ITB.

29.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It
will be signed by the Employer and the successful Bidder after the Performance Security is furnished.

29.4 Upon  the  furnishing  by  the  successful  bidder  the  performance  security,  the  Employer  will
promptly notify the other bidders that their bids have been unsuccessful.

30 Performance Security

30.1 Within  21  (twenty  one)  days  after  the  date  of  receipt  of  the  Letter  of  Acceptance,  the
successful bidder/contractor  shall deliver to the Employer/concerned authority, a Performance
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Security in the shape of CDR/FDR/BG for an amount equivalent to 5% of contract price plus
additional performance security in the shape of CDR /FDR/ BG  for an amount equivalent to 5% of
contract price for the  unbalanced bid i.e, ( i. e, 15% below than Advertised cost) in accordance
with clause 26.4 of ITB.

30.2 If  the  Performance  Security  is  provided  by  the  successful  bidder  in  the  form  of  a  bank
guarantee, itshall be issued by either (a) at the Bidder’s option, by a Nationalized / Scheduled
Indian Bank or (b) by a foreignbank located in India and acceptable to the Employer.

30.3 Failure of the successful bidder to comply with the requirements of  Sub-Clause 30.1 of ITB
shall  constitutesufficient  grounds  for  cancellation  of  the  award  and  forfeiture  of  the  Bid
Security.

31 No  Advance  Payment  whatsoever  shall  be  made  bythe   department  to  the
Contractor.

32 Dispute Review Expert:

The Employer proposes that (Name of the proposed Dispute Review Expert as indicated in the Appendix
to ITB)to be appointed as Dispute Review Expert under the contract at a daily fee as indicated in
Appendix plus reimbursable expenses .If the bidder disagrees with this proposal, the bidder should so
state in the bid. If,in the letter of Acceptance ,the Employer  has not agreed on the appointment of the
Dispute Review Expert, the Dispute Review Expert shall be appointed by the Board of Directors of J&K
PHC at the request of either party.

33 Corrupt or Fraudulent Practices

33.1 The Employer will reject a proposal for award if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in question
and will  declare the firm ineligible,  either indefinitely  or for  a  stated period of  time,  to  be
awarded a contract with any Central / State Government agency and any other agencies, if it at
any time determines that the firm has engaged in corrupt or fraudulent practices in competing
for the contractor, or in execution.

33.2 Further more, Bidders shall be aware of the provisions stated in Clause 53.2of the Conditions of
Contract.

APPENDIX TO ITB

Clause Reference With respect to Section –I.

1. Name of Employer: MD, J&K PHC, Srinagar.

2. The last five years [C1.4.6]

J&K PHC, SGR. Page 21



(Particular years to be mentioned)

3. The average  annual financial turnover of any  three years out  of last five years  is 33%of Adv.
Costsupported with TDS & Income Tax Return[C1 4.6A(i)]

4. Value of work is Rs.________ Lacs [C1 .4.6A(ii)of ITB]
5. Liquid assets and/or availability of credit facilities is10% of Adv. Cost [C1.4.3(i) of ITB]
6. Price level of the financial year_______ (particular year to be mentioned)[C1.4.6&4.8]
7. The pre-bid meeting will take place at office of MD, JK PHC, Sgr.[C1.9.2.1]

On______ 2019 at _____ Hrs.
8. The technical bid will be opened in the office of Managing Director, 

J&K PHC, Sgr.On________2019at _____ Hrs.
9. Address of the Employer:MD, J&K PHC ZPHQ Batmaloo, Srinagar
10. Identification of Scheme:

Bid for:____________________________________________________________________________ .
Bid reference No:- …………dated:-………..
Do not open before ______2019 at ______ Hrs.

11. The bid should be submitted latest by ______2019at ____ Hrs. (as per e-Bidding)  [C1.20.1]
12. The  bid  will  be  opened  in  the  office  of  MD  J&K  PHC,  ZPHQ  Batmaloo,  Sgr.  [C1.22]On

_____2019 at _____ Hrs.
13.   CDR/FDR/BG   in  favour  ofFA/CAO  J&K  PHC,  ZPHQ  Batmaloo,  Sgr.  
        /Executive Engineer PHC Div., Sgr. Division(as the case may be).
        Payable at Srinagar [C1.30 OF ITB]
14.   Dispute Review Expert;_____________Clause 32 OF ITBand 23 of GCC

15(a): Performance Security shall be valid until a date 28 days after the expiry of Defect Liability
Period of 3 years after intended date of completion.
      15(b)  Additional  performance security for unbalanced bid shall  be  5%  of contract value
valid for 45 days plus intended date of completion.

16. Base year :___________(particular year to be mentioned)
  No escalation factor is allowed for similar nature of work.

S.No Year before Multiplying factor
1 one 1.08
2 two 1.17
3 three 1.26
4 four 1.36
5 five 1.47

Escalation factors are for working out available bid capacity only (for the cost of works executed and
financial figures arrived thereof to a common base value for works completed in India).
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QUALIFICATION INFORMATION
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Section-2
QUALIFICATION INFORMATION

Notes on Form of Qualification Information
The information to be filled in by the bidders in the following pages will be used to
purposes  of  post-  qualification  as  provided  for  in  clause  4of  the  instructions  to
Bidders. This information will  not  be incorporated in the contract. Attach additional
pages as necessary.

1. For Individual Bidders
1.1 constitution or legal status of Bidder

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(attach copy)

1.2 Financial  Turn  over  achieved   on
execution  of  civil  works  for  the  last
five years duly certified by Chartered
Accountant  and  supported  with  TDS,
ITR,  Profit  and  Loss  statement  and
Balance sheet.**

(Rs. in lakhs)
Year_______
Year_______
Year_______
Year_______
Year_______

1.3. Work performed as prime contractor (in the same name & style) on construction works of similar
nature over the last  five years. Attach certificate issued by an officer  not below the rank of
Executive Engineer or equivalent.

Project 
Name

Name of
the 
employe
r
*

Description 
of work

Contract 
No

Value of 
contract (Rs 
in crore)

Date of 
issue of
work 
Order 

Stipulated
Period  of
completion

Actual date
of
completion
*

Remarks  explaining
reasons  for  delay  &
work completed
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1.4 Work performed as sub-contractor (in the same name & style duly supported with an authority
letter regarding approval of sub-contract by the competent authority) on construction works of
similar nature over the last five years. Attach certificate issued by an officer not below the rank
of Executive Engineer or equivalent.

Project 
Name

Name of
the 
employe
r
*

Description 
of work

Contract 
No

Value of 
contract (Rs 
in crore)

Date of 
issue of
work 
Order 

Stipulated
Period  of
completion

Actual date
of
completion
*

Remarks  explaining
reasons  for  delay  &
work completed

**** A certificate of performance evaluation of all such works/commitments in hand on the part of the
bidder  issued  by  the  concerned  Chief  Engineer/Superintending  Engineer/Executive  Engineer  to  the
affirmation that the contractual obligations are being performed satisfactorily without compromise on
quality parameters and time lines.
1.5

(a) Achieved a minimum average  financial  turnover on execution of Civil  Engineering works
( defined as billing for works in progress or  completed  in all classes of Civil Engineering
construction works only) during any three  out of the last  five financial years(______to
_____) not less than ___% of the proposed contract /contracts applied. The information
supplied in this connection should be duly  certified by a Chartered Accountant and be duly
supported by TDS and Income Tax Returns for the last five years.

.
(b)     Having satisfactorily completed or substantially completed, at least one contract of similar nature

of work of any Govt./Semi Govt. department during the last five years  (road and /or bridge or
building works -as the casemay be)of at least _____% of the value of proposed contract during
the last five years.(Certificate to this effect to be issued by an officer not below the rank of
Executive Engineer or equivalent.). No escalation factor is allowed for similar nature of work.
The work may have been executed by the Applicant as prime contractor or as a member of joint
venture. In case a project has been executed by a joint venture, weightage towards experience of
the project would be given to each joint venture partner in proportion to their participation in the
joint venture.
Substantially completed works means those works which are at least 90% completed as on the
date of submission of bid (i.e. gross value of work done up to the last date of submission is 90% or
more of the original contract price) and continuing satisfactorily.
For  this  a  certificate  from  employer  shall  be  submitted  along  with  the  application
incorporating  clearly  the  name  of  the  work,  contract  value,  billing  amount,  date  of
commencement of works, actual date of completion of work, satisfactory performance of the
contractor and any other relevant information.
The certificate should be furnished as per format shown in qualification information section-
2 clause no:-1.3.1 supported with  allotment which shall also be uploaded. 
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NOTE: The requirement in respect of clause 4.6A(i) (Financial Turn over) shall be
33% of advertised cost of the work for all such works with estimated value less than
40.00 crores, while in case of works valuing 40.00 crores and above the requirement
shall be 40% of advertised cost of the particular work. Similarly the requirement in
respect of clause 4.6 –A-ii(similar nature of work)it shall be 33% of advertised cost
of work for all such works valuing less than 40.00 crores and for the works with
estimated value of Rs.40.00 crores and above it shall be 40% of the advertised cost
of the particular work.

1.6    Information on Bid capacity (works for which bids have been submitted and   
Works which are yet to be completed) as on the date of this bid.

Existing commitments and ongoing construction works:-
Description 
of work

Place & 
State

Contract No.
& date

Name & 
address of
Employer

Value of 
contract 
(Rs in lakhs)

Stipulated
Period  of
completion

Value  of
works
remaining  to
be
completed
(Rs. in lakhs)

Anticipated date of
completion

1 2 3 4 5 6 7 8

Enclose certificate(s) issued by an officer not below the rank of Executive Engineer or equivalent
1.7 Availability of Major items of Contractor’s equipment proposed for carrying out     
the Works. List all information requested below. Refer also to Clause 4.3(f) and 
         4.6(B) a of the Instructions to Bidders.

Item of 
Equipment

Description, 
make, and age 
(years), and 
capacity

Condition (new, 
good, poor) and 
number available

Owned, leased (from
whom?) or to be 
purchased.

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors
reports, etc. List below and attach copies.

_________________________________________________________________________
_________________________________________________________________________
________________________________________________

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references
if contacted by the Employer.

_________________________________________________________________________
_________________________________________________________________________
_________________________________

1.10 Information on current litigation in which the Bidder is involved.
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Name  of  other
party(s)

Cause of dispute Litigation  where
(Court/arbitration)

Amount involved (Rs.
In lakh)

1.11Proposed work method and schedule. The Bidder should attach descriptions, 
Drawings andcharts as necessary to comply with the requirements of the Bidding documents. 
[ Refer ITB Clause 12

1.12 Applicants who meet the minimum qualification criteria will be qualified only if 
there available bid capacity at the expected time of bidding is more than the total estimate cost
of the works. The available bid capacity will be calculated as under:-

Available Bid capacity = (AxNxM-B)
A = Maximum value of civil engineering works  executed in any one year during the last five years 

( updated to the current price level  of the  year indicated in appendix ) taking into account the 
completed into as well as works in the progress;   

N = Number of years prescribed for completion of the works for which bids are invited = ______
B = Value  (updated to the current price level  of the  year indicated in appendix ) of existing 

commencements  and ongoing works to be completed during the next 03 years (period of 
completion of the works for which bids are invited)

M =     This factor shall have a value of 2.5

Information on Bid Capacity (works for which bids have been submitted and works which are yet 
to be completed) as on the date of this bid.

The item of work for which data is requested should tally with that specified inITB clause 4.6

1.13 Qualification  and  experience  of  technical/key  personnel  required  for  administration  and
execution of the Contract [ Ref. Clause 4.6 (B) (b)].Attach biographical data. Refer also to
sub Clause 4.3 (h) of instructions to Bidders and Sub Clause 8.1 of the Conditions of Contract.

Position Name Qualification Year  of
Experience
(General )

Years of experience
in  similar  nature  of
work

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/
building electrification works [ Reference Clause 4.3 ]

1.14 Evidence of access to financial resources to meet the qualification requirements: 
cash in hand,lines of credit, etc. List them below and attach copies of supports 
documents.
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1.15 Quality Assurance Programme.(to be framed in accordance with the requirements /guide 
lines/manual uploaded on departmental website.

2.Additional Requirements

2.1 Bidders should provide any additional information required to fulfil the requirements ofClause 4 
of the Instructions to the Bidders, if applicable.

(i) Affidavit on correctness of information.
(ii) Undertakings

___________________________________________________________________________

2.2. Qualification Criteria:-
2.2.  Qualification  will  be  based  on  applicants  meeting  all  the  following  minimum  pass/fail  criteria

regarding the applicants general and particular experience, personal and equipment capabilities, and
financial position, as demonstrated by the applicants responses in the forms attached to the letter
of  applications  (specified  requirements  for  joint  ventures  are  given   below).  Subcontractors
experience and resources shall not be taken into account in determining the applicant’s compliance
with the qualifying criteria.

To qualify for more than one contract, the applicant must demonstrate having experience and
resources sufficient to meet the aggregate of the qualification criteria for each contract given in
paragraphs 2.5, 2.6, 2.7& 2.8 below.

2.3.Base year and escalation =______________(particular base year to be mentioned)

Followingescalation factors will be used for working out the available bid capacity only for the cost of
works  executed  and  financial  figures  arrived  thereof   to  a  common  base  value  for  works
completed in India.

No escalation factor is allowed for similar nature of work.

Year before             Multiply factor
One 1.08
Two 1.17
Three 1.26
Four 1.36
Five 1.47
Applicant should indicate actual figures of costs and amount for the works executed by

them without accounting for the above mentioned factors.
In case the financial figures and value of completed works are in foreign currency, the above
enhanced multiplying factors will not be applied,. Instead, current market exchange rate (State
Bank of India BC selling rate as on the last date of submission of the bid) will be applied for the
purpose of conservation of amount in foreign currency into Indian rupees .

2.4 The applicant should have:-
(a) Achieved a minimum average  financial  turnover on execution of Civil  Engineering works

( defined as billing for works in progress or  completed  in all classes of Civil Engineering
construction works only) during any three  out of the last  five financial years(______to
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_____) not less than ___% of the proposed contract /contracts applied. The information
supplied in this connection should be duly certified by a Chartered Accountant and be duly
supported by TDS and Income Tax Returns for the last five years.

(b) Having satisfactorily completed or substantially completed, at least one contract of similar nature
of work of any Govt./Semi Govt. department during the last five years  (road and /or bridge
works -as the casemay be)of at least _____% of the value of proposed contract during  the last
five years.(Certificate to this effect to be issued by an officer not below the rank of Executive
Engineer or equivalent.). No escalation factor is allowed for similar nature of work.
The work may have been executed by the Applicant as prime contractor or as a member of joint
venture. In case a project has been executed by a joint venture, weightage towards experience of
the project would be given to each joint venture partner in proportion to their participation in the
joint venture.
Substantially completed works means those works which are at least 90% completed as on the
date of submission of bid (i.e. gross value of work done up to the last date of submission is 90% or
more of the original contract price) and continuing satisfactorily.
For  this  a  certificate  from  employer  shall  be  submitted  along  with  the  application
incorporating  clearly  the  name  of  the  work,  contract  value,  billing  amount,  date  of
commencement of works, actual date of completion of work, satisfactory performance of the
contractor and any other relevant information.
The certificate should be furnished as per format shown in qualification information section-
2 clause no:-1.3.1 supported with  allotment which shall also be uploaded. 
NOTE: The requirement in respect of clause 4.6A(i) (Financial Turn over) shall be
33% of advertised cost of the work for all such works with estimated value less than
40.00 crores, while in case of works valuing 40.00 crores and above the requirement
shall be 40% of advertised cost of the particular work. Similarly the requirement in
respect of clause 4.6 –A-ii(similar nature of work)it shall be 33% of advertised cost
of work for all such works valuing less than 40.00 crores and for the works with
estimated value of Rs.40.00 crores and above it shall be 40% of the advertised cost
of the particular work.

2.5. LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK
The applicant must have suitably qualified personnel to fill the following positions. The applicant
will supply information on a prime candidate and an alternate for each position, both of whom
should meet the experience requirements specified below:

S.N
O

PERSONAL QUALIFICATION Up to 15 crores 15 crores above Up 
to Rs.30.00 Crore.

1 Project Manager B.E Civil +10Years Exp
Or Diploma in Civil  with 15

years experience

1 1 No

2 Site Engineer B.E Civil +3Years Exp
Or 

Diploma with 7 years
experience

1 2 No
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3 Plant Engineer B.E Mech. + 3 Years Exp.
Or

Dip. Mech.+ 7 Years Exp.

1 1 No

4 Quantity Surveyor B.E Civil. + 7 Years Exp.
Or

Dip. Civil.+ 10Years Exp.

1 1 No

5 Soil & Material 
Engineer

B.E Civil. + 7 Years Exp.
Or

Dip. Civil.+ 10Years Exp.

1 1 No

6 Survey Engineer B.E Civil+5 years Exp. 
Or

Dip. Civil + 8 years Exp.

1 1 No

The  applicant  should  own  or  should  have  assured  ownership  to  the  following  key  items  of
equipment, in full working order, and must demonstrate that, based on known commitments; they will be
available for use in the proposed contract.

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACTWORK
S.n
o

Type of Equipment Maximum
Age

As on 
01-08-2019

Work valuing
up to 15
crores

Above 15
croresUptoRs.30.0

0 Crore.

1 Tipper Trucks 5-7 3 5
2 Motor Grader 5 1 1
3 Dozer 5 1 1
4 Front end Loader 5 1 1
5 Smooth Wheeled Roller 5 1 2
6 Vibratory Roller 5 1 1
7 Hot  Mix  Plant  with  Electronic  Controls

(Minimum 40-
60 TPH Capacity)

5 1

8 Paver Finisher with Electronic Sensor 5 1 1
9 Water Tanker 5 1 1
10 Bitumen Sprayer 5-7 1 1
11 Cold Milling Machine 5 1 1
12 Tandem Roller 5 1 1

Note: The tender inviting authority if necessary, shallmake additions/alterations in respect of 
Machinery/ Equipments and technical personnel depending upon  the magnitude  and nature of 
work.

2.7. Financial Position:-
The applicant should demonstrate that he has excess to, or has available, liquid assets (aggregate  
Of working capital, cash in hand and uncommitted Bank Guarantee’s) and / or credit facilities of not
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less than 10% of the value of the contract/ contracts applied for (construction cash-flow may be 
taken as 10% of the estimated value of contract / contracts).

2.8. The audited balance sheets for the last five years should be submitted, which must demonstrate the
soundness of the applicant’s financial position, showing long term profitability including and 
estimated financial projection for the next two years. If necessary, the employer will make inquires
with the applicant’s bankers.

2.9. Litigation History:-
The Applicant should provide accurate information on any litigation or arbitration resulting from 

contracts completed or under execution by him over the last five years. A consistent of awards against 
the applicant or any partner of a joint venture may result in failure of the applicant.
2.10.Bid Capacity:-Applicants who meet the minimum qualification criteria will be qualified only if
there available bid capacity at the expected time of bidding is more than the total estimate cost of the
works. The available bid capacity will be calculated as under:-
Available Bid capacity = (AxNxM-B)
A = Maximum value of civil engineering works  executed in any one year during the last five years

( updated to the current price level  of the  year indicated in appendix ) taking into account the
completed into as well as works in the progress;   

N = Number of years prescribed for completion of the works for which bids are invited= ..........
B = Value   (updated to  the current  price level   of  the  year  indicated in  appendix )  of  existing

commencements   and  on-going  works  to  be  completed  during  the  next  03  years  (period  of
completion of the works for which bids are invited)

M= 2.5
Note: The statements showing the value of existing commitments and on-going works as well as the

stipulated  period  of  completion  remaining  for  each  of  the  works  listed  should  be
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or
equivalent.

2.11.Joint Venture:- (Applicable for the works costing Rs.15.00 Crores and above  in J&K
State).If the bidder is a Joint Venture ,the partners would be limited to three 
(including lead partner).Joint Venture firm shall be jointly and severally responsible 
for completion of the project.

2.12 Joint Venture must fulfil the following minimum qualification requirement:-

i) The lead partner shall meet not less than 50% of qualification criteria given insub-clause
4.6(A-i)and4.6(A-ii)of ITB of this bidding document.

 ii) Each of the remaining  partners shall meet not less than 25% of all the qualification 
criteria    given in sub-clause 4.6(A-i)and 4.6A(ii) of I.T.B of this bidding document.

iii)The  Joint  Venture  must  also  collectively  satisfy  the  subject  of  the  Criteria  of  clause
4.6(A-     i)and4.6(A-ii)of ITB for this purpose the relevant figures for each of the partners
shall be     added together to arrive at the Joint Venture total 
  capacity which shall be 100% or more. 

iv) In the event that the Employer has caused to disqualify under  clause 4.7 of ITB all of the
Joint Venture partners will be disqualified.
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v) Joint  Venture  applicants  shall  provide  a  certified  copy  of  the  Joint  Venture  agreement  in
demonstration of the partners undertaking joint and severalliabilities for the performance of    any
contract entered into before award of work.

vi)The available bid capacity of the J.V as required under clause 4.6 of ITB will be applied for
the each partner to the extent of his proposed participation in the execution of the work .The
total Bid Capacity available shall be more than estimated contract value.

Provisions Required to be Included in the Joint Venture Agreement

If the application is made by a Joint Venture of two or more firms ,the evidence of clear
mandate ( i ,e in the form of respective Board Resolution duly authenticated by competent
authority)by such two or more firms willing to form Joint Venture among themselves for
the  specified  projects  should  accompany  duly  recognising  their  respective  authorised
signatories signing for and on behalf of respective firms for the purpose of forming the
Joint  Venture  .A  certified  copy  of  the  power  of  attorney  to  the  authorised
representatives,signed  by  legally  authorised  signatories  of  all  the  firms  of  the  Joint
Venture shall  accompany the application.The JV Agreement shall  need to be submitted
consisting but not limited to the following provisions.
a)Name,Style and Project(s) specified JVwith Head Office address
b)Extent (or Equity) for participation of each party in the JV
c)Commitment  of  each  party  to  furnish  the  Bond  money  (i,  e  Bid  security  ,
performance   security) to the extent of his participation in the JV.
d)Responsibility of each Partner of JV (in terms of Physical and Financial involvement)
e)Working Capital arrangement.
f) Operation of separate Bank Account in the name of JV to be operated by both the
partners.
g)Provision for cure in case non-performance of responsibility by any party of the J.V
h)Provision that NEITHERparty of the JV shall be allowed to sign, pledge,sell or otherwise
dispose  ofall  or  part  of  its  respective  interests  in  JVto  any  party  including  existing
partner(s)  of the JV .The Employer derives right for any consequent action (including
blacklisting )against any or all JV partners in case of any breach in this regard .
i)Management Structure of JV with details.
j)Lead Partner to be identified who shall be empowered by the JV to incur liabilities on 
behalf of JV.
k)Parties/firms  committing  themselves  to  the  Employer  for  jointly  and  severally
responsible for the intended works.
l)The Joint Venture (JV) Agreement  shall be duly registered by First class Munsiff.
m)Any other relevant details. 

J&K PHC, SGR. Page 32



GENERAL CONDITIONS OF CONTRACT
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Section-3

GENERAL CONDITIONS OF CONTRACT
A. GENERAL
1. Definitions
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions ofContract

but  keep  their  defined  meanings.  Capital  initials  are  used  to  identify  defined
terms.TheAdjudicator (synonymous with Dispute Review Expert) is the person appointedjointly by
the employer and the Contractor  to  resolve disputes in  the first instance,  asprovided for  in
Clauses 24 and 25. The name of the adjudicator is defined in the contractData.
Bill of Quantities means the priced and completed Bill of Quantities forming part of theBid.

The  Completion Dateis  the date of  completion  of  the Works as  Certified by theEngineer in
accordance with the clause 49.
The Contract is the contract between the Employer and the Contractor to execute,complete and
maintain the Works. It consists of the documents listed in Clause 2.3below. 
The Contract Data defines the documents and other information which comprise theContract.
The  Contractor  is  a  person  or  corporation  body whose  Bid  to  carry  out  the  works  hasbeen
accepted by the Employer. 
TheContractor’s  Bid  is  the  completed  Bidding  document  submitted  by  the  contractorto  the
Employer and includes Technical & Financial -Bids.
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provision of the Contract.
Daysare  calendar days;  months  are  calendar months.  ADefect  is  any  part  of  the works  not
completed in accordance with the Contract. 
TheDefects Liability Period  is the period named in the Contract Data and calculatedfrom the
Completion Date. 
TheEmployer is the party who will employ the Contractor to carry out the Works. 
TheEngineer is the person named in the Contract Data (or any other competent person appointed
and notified to  the contractor  to  act  in  replacement of  the Engineer)  who isresponsible  for
supervising  the  Contractor,  administering  the  Contract,  certifying  payments  due  to  the
Contractor, issuing and valuing Variations to the Contract,awarding extension of time, and valuing
the Compensation events.
Equipment  is  the  Contractor’s  machinery  and  vehicles  brought  temporarily  to  the  Siteto
construction the works.
The Initial Contract Price is the Contract Price Listed in the Employer’s Letter ofAcceptance.
The  Intended Completion Date  is  the date on which it  is  intended that the Contractorshall
complete  the  works.  The  Intended  Completion  Date  is  specified  in  the  ContractData.  The
Intended Completion Date may be revised only by the engineer by issuing anextension of time.
Materials are all supplies, including consumables, used by the contractor forincorporation in the
Works.
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Plant is any integral part of the Works, which is to have a mechanical, electrical,electronic, or
chemical or biological function.
The Site is the area defined as such in the contract Data.
Site Investigation  Reports  are  those  which  were  included  in  the  Bidding  documentsand  are
factual interpretative reports about the surface and sub-surface conditions at thesite.
Specification means the Specification of the works included in the contract and anymodification
or addition made or approved by the Engineer.
The Start Date is given in the Contract Data. It is the data when the Contractor shallcommence
execution of the works. It does not necessarily coincide with any of the Sitepossession dates.
A subcontractor is a person or corporate body who has a contract with the contractor to carry
out part of the work in the contract, which includes works on the site.
Temporary Works  are works designed,  constructed, installed,  and removed by theContractor
which are needed for construction or installation of the works.
The Works are what the Contract requires the contractor to construct, install, and turnover to
the Employer, as defined in the contract Data.

2. Interpretation
2.1. In interpreting these conditions of Contract, singular also means plural, male 

also meansfemale or neuter, and the other way around. Heading have no significance. Words
havetheir normal meaning under the language of the Contract unless specifically defined.The
Engineer will provide instructions clarifying queries about the Conditions ofcontract.

2.2. If sectional completion is specified in the contract Data, references in the 
conditions ofcontract to the works, the completion Date, and the Intended Completion Date
apply  toany  Section  of  the  works  (other  than  references  to  the  completion  date  and
IntendedCompletion date for the whole of the works).

2.3.The documents forming the Contract shall be interpreted in the following 
orderof priority:
(a) Agreement
(b) Letter of Acceptance, notice to proceed with the works
(c) Contractor’s Bid
(d) Contract Data
(e) Conditions of Contract including Special Conditions of Contract
(f) Specifications
(g) Drawings
(h) Bill of quantities and
(i) Any other document listed in the Contract Data as forming part of the 

Contract.

3. Language and Law
3.1 The language of the Contract and the law governing the Contract are stated in thecontract Data.
4. Engineer’s Decisions
4.1 Except where otherwise specifically stated, the Engineer will decide contractual mattersbetween

the Employer and the Contractor in the role representing the Employer.
5. Delegation
5.1 The engineer may delegate any of his duties and responsibilities to other peopleexcept to

the Dispute Review Expert after notifying the Contractor and may cancel
any delegation after notifying the Contractor.
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6. Communications

6.1 Communications between parties, which are referred to in the conditions, are effectiveonly when
in writing. A notice shall be effective only when it is delivered (in terms ofIndian Contract Act

7. Other Contractors

The  Contractor  shall  cooperate  and  share  the  Site  with  other  contractors,  public
authorities,utilities,  and  the  Employer  between  the  dates  given  in  the  Schedule  of  other
Contractors. TheContractor shall as referred to in the Contract Date, also provide facilities, and
services for themas described in the Schedule. The employer may modify the schedule of other
contractors andshall notify the contractor of any such modification.

8 Personnel

8.1 The  Contractor  shall  employ  the  key  personnel  named  in  the  Schedule  of  Key  Personnelas
referred to  in  the Contract  Data  to  carry  out  the  function  stated  in  the  Schedule  orother
personnel approved by the Engineer. The Engineer will approve any proposedreplacement of key
personnel only if their qualifications, abilities, and relevantexperiences are substantially equal to
or better than those of the personnel listed in theSchedule.

8.2 If the Engineer asks the Contractor to remove a person who is a member of theContractor’s staff
or his work force stating the reasons the contractor shall ensure thatthe person leaves the Site
within seven days and has no further connection with the working the Contract.

9. Employer’s and Contractor’s Risks

9.1 The  Employer  carries  the  risks  which  this  Contract  states  are  Employer’s  risks,  and
theContractor carries the risks which this contract states are Contractor’s risks.

10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as theydirectly affect
the execution of the works in the Employer’s country, the risks of war, hostilities, invasion, act of
foreign  enemies,  rebellion,  revolution,  insurrection ormilitary or  usurped power,  civil  war,  riot
commotion or disorder (unless restricted to theContractor’s employee’s), and contamination from
any nuclear fuel or nuclear waste orradioactive toxic explosive, or (b) 
a cause due solely to the design of the works, otherthan the Contractor’s design.

11. Contractor’s Risks

11.1 All risks of loss of or damage to physical property and of personal injury and deathwhich arise
during and in consequence of the performance of the contract other than theexcepted risks are
the responsibility of the Contractor.
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12. Insurance   :  
12.1.   The Contractor shall provide, in the joint names of the Employer and the Contractor,insurance

cover  from  the  start  date  to  the  end  of  the  Defects  Liability  Period,  in  the  amounts
anddeductibles stated in the contract Data for the following events which are due to the
Contractor’s risks:
a) loss of or damage to the works, Plant and Materials;
b) loss of or damage to Equipment;
c) loss of or damage of property (except the works, Plant, Materials and
Equipment) in connection with the Contract; and

b) Personal injury or death. 
12.2Policy and certificates for insurance shall be delivered by the Contractor to the engineer for the

Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be
payable  in  the  types  and  proportions  of  currencies  required  to  rectify  the  loss  or  damage
incurred.

12.3.   If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the contractor should have provided and recover the premiums
the Employer has paid from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

12.4.   Alterations to the terms of insurance shall not be made without the approval of 
the Engineer.
12.5.   Both parties shall comply with any conditions of the insurance policies.

13. Site Investigation Reports
13.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reportsreferred to in

the Contract Data, supplemented by any information available to theBidder.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works
15.1 The Contractor shall construct and install the works in accordance with theSpecifications and

Drawings.

16. The Works to be completed by the Intended Completion Date
16.1 The Contractor may commence execution of the Works on the Start Date and shall carryout the

Works  in  accordance  with  the  programme  submitted  by  the  Contractor,  asupdated  with  the
approval of the Engineer, and complete them by the IntendedCompletion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit specifications and Drawings showing the proposedTemporary Works
to the Engineer, who is to approve them if they comply with theSpecifications and Drawings.

17.2 The Contractor shall be responsible for design of Temporary Works.
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17.3 The Engineer’s approval shall not alter the Contractor’s responsibility for design of theTemporary
Works.

17.4 The contractor  shall  obtain  approval  of  third  parties  to  the design  of  the  TemporaryWorks
Where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary works, aresubject to
prior approval by the Engineer before their use.

18. Safety
18.1 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discoveredon the
Site is the property of the Employer. The contractor is to notify the Engineer ofsuch discoveries
and carry out the Engineer’s instructions for dealing with them.

20. Possession of the Site

20.1 The  Employer  shall  provide  adequate  Site  to  the  Contractor  to  start  and  carry  out  his
construction activity. 

21. Access to the Site

21.1 The Contractor shall allow the Engineer and any person authorized by the Engineeraccess to the
Site, to any place where work in connection with the Contract is beingcarried out or is intended to
be carried out and to any place where materials or plant arebeing manufactured / fabricated /
assembled for the works.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with theapplicable
where the site is located.

22.2 The  Contractor  shall  permit  the  Employer  to  inspect  the  Contractor’s  accounts  and  records
relating to the performance of the Contractor and to have them audited by auditors appointed by
the Employer, if so required by the Employer.

23. DISPUTE S:
 23.1:if  the contractor  believes  that  the  decision  taken  by  the  Engineer  was  either  outside  the
authority give to the Engineer by the contract or that the decision was wrongly taken, the decision shall
be referred to the Dispute Review Expert within 14 days of the notification of Engineer’s decision.

24.Arbitration:
24.1:The Arbitration shall be conducted in accordance with the Arbitration procedure stated in the 
Special Conditions of the Contract.
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25. Replacement of Dispute Review Expert:
25.1: Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree
that the Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the
contract; a new Dispute Review Expert will be jointly appointed by the Employer and the Contractor. In
case of disagreement between the Employer and the Contractor, within 30 days, the Dispute Review
Expert shall be designated by the appointing authority designated in the Contract Data at the request of
either party, within 14 days of receipt of such request.

B- TIME CONTROL
26. Programme

26.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for
approval  a Program showing the general  methods,  arrangements,  order,  and timing for all  the
activities in the works along with monthly cash flow forecast.

26.2 An update of the Programme shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on each activity and the effect of the progress
achieved  on  the  timing  of  the  remaining  work  including  any  changes  to  the  sequence  of  the
activities.

26.3 The Contractor shall  submit to the Engineer, for approval,  an updated Program atintervals no
longer than the period stated in the Contract Data. If the Contractor does notsubmit an updated
Programme within this period, the Engineer may withhold theamount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdueProgramme has been submitted.

26.4 The  Engineer’s  approval  of  the  Programme  shall  not  alter  the  Contractor’s  obligations.  The
Contractor may revise the Programme and submit it to the Engineer again at anytime. A revised
Programme is to show the effect of Variations and CompensationEvents.

27. Extension of the Intended Completion Date

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is  issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost.

27.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date
within  35  days  of  the  Contractor  asking  the  Engineer  for  a  decision  upon  the  effect  of  a
Compensation Event or Variation and submitting full supporting information. If the Contractor has
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failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay
by this failure shall not be considered in assessing the new Intended Completion Date.

27.3 The Engineer shall within 14 days of receiving full justification from the contractor for extension
of Intended completion date refer to the employer his decision. The employer shall in not more
than 21 days communicate to the Engineer the acceptance or otherwise of the engineer’s decision.

28. Delays Ordered by the Engineer

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activitywithin the
Works.

29 Management Meetings

29.1 Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

29.2 The Engineer shall record the business of management meetings and is to provide copies of this
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer either at the management meeting or after
the management meeting and stated in writing to all who attended the meeting.

30. Early Warning

30.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events
or circumstances that may adversely affect the quality of the work, increases the Contract Price
or delay the execution of works. The Engineer may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price and Completion
Date. The estimate is to be Provide by the Contractor as soon as reasonably possible.

30.2 The Contractor shall cooperate with the Engineer in making and considering proposal for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer.

A.  QUALITY CONTROL

31. Quality Assurance Programme (For Works Valuing Rs.10.00 
crores and Above)

TheContractorshall  prepare  and submit  aqualitycontrolplan/mechanism(Quality  Assurance
Plan”  or“QAP”)  and  make  all  necessary  arrangements  to  ensure  its  compliance.  Having
regard to the requirement of the project, Quality assurance plan shall be devised by taking into
consideration the quality assurance manual/ guide which is available on the web site of MD
J&K PHC, Sgr./Jmu. and can also obtain from the office of Executive Engineer, J&K PHC Div,
Sgr. 
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      While submitting the bid, the bidder along with other documents shall submit Quality Assurance
Plan (QAP)as per the clause 4.1 and 4.3(p)of ITB .However a final QAP shall be framed by the
successful  bidder  after  the  allotment  of  work.  The  Engineer  –in  charge  shall  convey  its
comments to the contractor within a period of 21 days of receipt of the QAP after the allotment
of work, stating the modifications, and the contractor shall incorporate those in the QAP to the
extent required for conforming with the provisions of Quality Assurance manual/guide,which
shall be approved by the competent authority and treated as inseparable part of agreement to
be signed between the contractor and the department.

32. Tests

32.1    

If the Engineer-in-Charge instructs the contractor to carry out a test not specified in the specification to check whether
any work has a defect and the test Confirms the defect, then the contractor shall have to pay for the tests and the
defective  work  shall  have  to  be  dismantled  and  reconstructed  in  accordance  to  the  IRC/MOST/BIS/CPWD/NBO
Specifications asapplicable.
The Engineer in-charge of site shall ensure / will certify that the lab has been established & tests performed/carried
out.
 The contractor will furnish documentary proof of procurement of materials like cement, steel and other equipments and
goods to the engineer in-charge. This will include original vouchers for all quantities in lieu of purchase of materials/
equipments etc. from the original manufacturer or authorized dealer/distributor to the satisfaction of engineer in-charge
for ascertaining genuineness of materials. Attested copy of such material shall be submitted along with the bills.    

  No extra payment on account of quality control measures shall be paid to the contractor

33. Identifying Defects
33.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defectsthat are

found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct
the Contractor to search for a Defect and to uncover and test any work at site.

34. Correction of Defects

34.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion and is defined in the Contract Data. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defectwithin the
length of time specified by the Engineer’s notice.

35. Uncorrected Defects

35.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’snotice,
the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this
amount.

D.COST CONTROL
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36. Bill of Quantities

36.1 The  Bill  of  Quantities  shall  contain  items  for  the  Construction,  Installation,  testing,  and
commissioning work to be done by the Contractor.

36.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.

36.3. Cash Flow forecasts
36.4 When the Programme is updated, the contractor is to provide the Engineer with an updated cash

flow forecast.

37. Payment Certificate

371 The Contractor shall submit to the Engineer monthly statements of the estimated value of the
work completed less the cumulative amount certified previously.

37.2 The Engineer shall  check the Contractor’s  monthly  statement within  14 days  and certify the
amount to be paid to the Contractor after taking into account any credit or debit the month in
question in respect of materials for the works in the relevant amounts.

37.3 The value of work executed shall be determined by the Engineer.

37.4 The value of work executed shall comprise the value of the quantities of the items in theBill of
quantities completed.

37.5 The value of work executed shall include the valuation of variations and Compensation Events.

37.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

38. Payments

38.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in
terms of the contract and taxes, at source, as applicable under the law. 

38.2  Items of the works for which no rate or price has been entered in will not be paid for bythe
Employer and shall be deemed covered by other rates and prices in the Contract.

39. Tax

39.1 The  rates  quoted  by  the  Contractor  shall  be  deemed  to  be  inclusive  of  alltaxes  including
GST(SGST  AND  CGST)  that  the  Contractor  will  have  to  pay  for  the  performance  of  this
Contractup to the completion. The Employer will perform such duties in regard to the deduction
of such taxes at source as per applicable law from time to time.
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40. Currencies

40.1 All Payments shall be made in Indian Rupees.

41. Price Adjustment
41.1 The rates quoted by the contract shall be deemed to include price escalation upto completion of

project.

42. Retention

42.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the
Contract Data until Completion of the whole of the Works.

42.2 On  Completion  of  the  whole  of  the  Works  half  the  total  amount  retained  is  repaid  to  the
Contractor and half when the Defects Liability Period has passed and the Engineer has certified
that all Defects notified by the Engineer to the Contractor before the end ofthis period have
been corrected.

43.3 On completion  of the whole works the contractor may substitute retention  money within  “on
demand” Bank guarantee.

44. Liquidated Damages:
44.1:In the event of failure on part of the Contractor to achieve timely completion of the

project including any extension of time granted under clause 27,he shall ,without prejudice to
any other right or remedy available under the law to the Employer on account of such breach,
pay as agreed Liquidated Damages  to the Employer  and not by way of penalty  in  a  sum
calculated at the rate per week or part thereof as stated in the Contract Data .For the period
that the completion date is later then the intended completion date ,Liquidated Damages at the
same rate shall be withheld if the Contractor fails to achieve the Mile Stones prescribed in the
Contract Data .However, in case the Contractor achieves the next mile stone ,the amount of
the Liquidated Damages already withheld shall be restored to the Contractor by adjustment in
the payment certificate. Both the parties expressly agree that the total amount of Liquidated
Damages  shall  not  exceed  10% of initial  contract  price and  that the Liquidated Damages
payable by the Contractor are mutually agreed genuine pre-estimated loss and without any
proof of actual damage likely to be suffered and incurred by the Employer, and the Employer
is entitled to receive the same and are not by way of penalty .

The Employer may, without prejudice to any other method of recovery,deduct the amount
of such damages from any sum due ,or to become due to the Contractor or from performance
security or any other dues from Government or Semi-Government body within the State.

The payment or deduction of such damages shall  not relieve  the Contractor from his
obligations  to  complete  the  works,  or  from  any  other  of  his  duties  ,obligations  or
responsibilities under the contract.

The Contractor  shall  use and  continue to  use his  best  endeavours  to avoid  or  reduce
further delay to the works,or any other relevant stages .
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44.2.   If the intended completion date is extended after Liquidated Damages have been
paid, the Engineer shall correct any such payment of Liquidated Damages by the Contractor by
adjusting the next payment certificate.

44.3:  It  is  agreed  by  the  contractor  that  the  decision  of  the  Employer  as  to  the
Liquidated Damages payable by the Contractor under this clause shall be final and binding,

45. BONUS – The bidder who has successfully completed three CRF works within the 
prescribed time over  the last five years shall  be rewarded with the multiplying
factor of 2.75 instead of 2.5 for ascertaining the available bid capacity of the bidder
during the technical evaluation of his bid. The bidder to this effect shall furnish the
completion  certificates  of  works  issued  by  an  officer  not  below  the  rank  of
Executive Engineer or equivalent.

46. Secured Advance
No secured advance shall be payable to the contractor.

47. Securities

47.1 The Performance Security (including additionalPerformance security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance and shall
be  issued  in  an  amount  and  form and  by  a  bank or  surety  acceptable  to  the  Employer,  and
denominated in Indian Rupees. The performance Security shall be valid until a date 28 days from
the date of expiry of Defects Liability Period and the additional security for unbalanced bids
shall be valid until a date 28 days from the date of issue of the certificate of completion.

48. Cost of Repairs

48.1  Loss or damage to the Works or Materials to be incorporated in the works between thestart
date and the end of the Defects Correction period shall be remedied by the contractor at the
contractor’s cost, if the loss or damage arises from the contractor’s acts or omissions.

E. FINISHING THE CONTRACT
49 Completion

49.1 The Contractor shall request the Engineer to issue a  CERTIFICATE OF COMPLETIONof the
works and the Engineer will do so upon deciding that the Work is completed.

50. Taking Over
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50.1 The Employer shall take over the Site and the works within seven days of the Engineerissuing a 
certificate of Completion.

51. Final Account

51.1 The Contractor  shall  supply  to  the Engineer  a  detailed account  of  the  total  amount thatthe
Contractor considers payable under the Contract before the end of the Defects LiabilityPeriod.
The Engineer shall issue a Defect Liability Certificate and certify any final paymentthat is due
to  the  Contractor  within  56  days  of  receiving  the  Contractor’s  accounts  if  it  iscorrect  and
complete. If it is not, the Engineer shall issue within 56 a schedule that states thescope of the
corrections or additions that are necessary. If the Final Account is stillunsatisfactory after it
has been resubmitted, the Engineer shall decide on the amountpayable to the Contactor and issue
a payment certificate, within 56 days of receiving theContractor’s revised account.

52. Operating and Maintenance Manuals

52.1 If “as built” Drawings and/or operating and maintenance manuals are required, theContractor shall
supply them by the dates stated in the Contract Data.

52.2 If  the  Contractor  does  not  supply  the  Drawings  and/or  manuals  by  the  dates  stated  in
theContract Data,  or they do not receive the Engineer’s approval,  the Engineer’s approval,the
Engineer  shall  withhold  the  amount  stated  in  the  Contract  Data  from  payment  due  to  the
Contractor.

53. Termination

53.1 The Employer may terminate the contract if the contractor  causes afundamental breach of the 
Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to the following:
(a) The Contractor stops work for 28 days when no stoppage of work is shown on thecurrent 

programme and the stoppage has not been authorized by the Engineer;
(b) The contractor is declared bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;;
c)        If the contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data or Appendix to ITB at the appropriate time.
(d) The Engineer gives Notice that failure to correct a particular Defect is fundamental 

breach of Contract and the Contractor fails to correct it within areasonable period of time
determined by the Engineer;

(e) The Contractor does not maintain a security, which is required;
(f) The Contractor has delayed the completion of works by the number of days forwhich the 

maximum amount of liquidated damages becomes payable as definedin the Contract data; 
and

(g) If the Contractor, in the judgment of the Employer has engaged in corrupt orfraudulent
practices in competing for or in the executing the Contract.
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For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting
of anything of value to influence the action of a public official in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Borrower, and includes collusive practice
amount Bidders (prior to or after bid submission) designed to establish bid prices at artificial  non-
competitive levels and to deprive the Borrower of the benefits of free and open competition”.

53.3 When the Employer  gives notice of a breach of contract to the contractor  fora cause other than
those  listed  under  Sub  Clause  53  above,  the  Engineer  shall  decidewhether  the  breach  is
fundamental or not.

53.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.5 If the Contract is terminated the Contractor shall stop work immediately, make the Sitesafe and 
secure and leave the site without shifting any equipment as soon as reasonablypossible.

54. Payment upon Termination
54.1 If the Contract is terminated because of a fundamental breach of Contract by theContractor,

the  Engineer  shall  issue  a  certificate  for  the  value  of  the  work  done  less  Liquidated
damages,advance  payments  received  up  to  the  date  of  the  issue  of  the  certificate,  less
otherrecoveries  due  in  terms  of  the  contract,  less  taxes  due  to  be  deducted  at  source  as
perapplicable law and less the percentage to apply to the work not completed as indicated inthe
Contract Data. . If the amount dueto the Employer exceeds any payment due to the Contractor
the difference shall be adebt payable to the Employer.

54.2 If the Contract is terminated at the Employer’s convenience or because of a fundamentalbreach
of Contract by the Employer, the Engineer shall issue a certificate for the valueof the work done,
the reasonable cost of removal of Equipment, repatriation of theContractor’s personnel employed
solely on the Works, and the Contractor’s costs ofprotecting and securing the Works less other
recoveries due in terms of the contract and less taxes due to bededucted at sources as per
applicable law.

55. Property
55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed tobe the 

property of the Employer, if the Contract is terminated because of a Contractor’sdefaulted.
56. Release from Performance
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outsidethe

control of either the Employer or the Contractor the Engineer shall certifythat the Contract has
been frustrated. The Contractor shall make the Site safe and stopwork as quickly as possible
after receiving this certificate and shall be paid for all workcarried out before receiving it and
for any work carried out afterwards to whichcommitment was made.

56.2    Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee are not willing to complete
the contract, the contract shall be closed without levying any damages/compensation.
However,  if  the  nominee  expresses  his/her  intention  to  complete,  the  balance  work and  the
competent authority is satisfied about the  competence of nominee, then the competent authority
shall enter into a fresh agreement for the remaining work strictly on the same terms & conditions
under which the contract was initially awarded.
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SPECIAL CONDITIONS OF CONTRACT

SECTION-4
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4. SPECIAL CONDITIONS OF CONTRACT
1. LABOUR

The contractor shall, unless otherwise provided in the contract, make his ownarrangements for
the engagement  of  all  staff and  labour,  local  or  other,  and for  their  payment,housing,  feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return indetail, in
such form and at such intervals as the Engineer may prescribe, showing the staff andthe numbers of the
several  classes of labour from time to time employed by the Contractor onthe site and such there
information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS
During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulation, notifications and bye laws of the
State or Central Government of local authority and any other labour law(including rules), regulations, bye
laws that may be passed or notification that may be issued under any labour law in future either by the
State or Central Government or the local authority.Salient features of some of the major labour laws
that are applicable to construction industry aregiven below.  The Contractor shall  keep the employer
indemnified in case any action is takenagainst the Employer by the competent authority on account of
contravention of any of theprovisions of any Act or rules made there under, regulations or notifications
includingamendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to  cause  or  observe,  or  for  non-observance  of  the  provisions  stipulated  in  the
notifications/byelaws/Acts/Rules/regulations  including  amendments,  if  any,  on  the  part  of  the
contractor,  theengineer/employer  shall  have  the  right  to  deduct  any  money  due  to  the  contractor
including hisamount of performance security. The employer/engineer shall also have right to recover
fromthe contractor any sum required or estimated to be required for making good the loss or damage
suffered by the employer.The employer of the contractor and the Sub-Contractor in no case shall be 
treated as theemployees of the employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TOESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTIONWORK.

a) Workmen Compensation Act 1923: The Act provides for compensation in case ofinjury by 
accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act onsatisfaction
of certain conditions on separation if an employee has completed 5 yearsservice or more or on
death the rate of 15 days wages for every completed year ofservice. The Act is applicable to all
establishments employing 10 or more employees.

c) Employees  P.F.  and  Miscellaneous  Provision  Act  1952:  The  Act  Provides  for
monthlycontributions by the employer plus workers @ 10% or 8.33%. The benefits payableunder
the Act are: (i) Pension or family pension on retirement or death, as the case may be.(ii) Deposit
linked insurance on the death in  harness of the worker.  (iii)  Payment of P.F.  accumulation on
retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits towomen 
employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation  & Abolition) Act 1970:  The Act  provides  for  certain  welfare
measures to be provided by the Contractor to contract labour and in case thecontractor fails to
provide, the same are required to be provided, by the principalemployer by law.  The principal
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employer is required to take certificate of registrationand the contractor is required to take
license from the designated officer. The Act isapplicable to the establishments or contractor of
principal employer if they employ 20 ormore contract labour.

f) Minimum Wages Act 1948:  The employer is supposed to pay not less than theminimum wages
fixed by appropriate government as per provisions of the Act if theemployment is a scheduled
employment. Construction of buildings, roads, and runwaysare scheduled employments.

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid,when it 
will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for workof equal
nature to Male and Female workers and for not making discrimination againstFemale employees in
the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20or more
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to
be paid to employees  getting Rs.  2500/- permonth or above upto 3500/-  per month shall  be
worked out by taking wages as Rs.2500/-  per month only.  The Act does not apply to certain
establishments.  The  newly  setupestablishments  are  exempted  for  five  years  in  certain
circumstances. Some of theState Governments have reduced the employment size from 20 to 10
for the purpose ofapplicability of this Act.

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure forresolution of
Industrial  disputes,  in  what  situations  a  strike  or  lock-out  become  illegal  and  what  are  the
requirements for laying off or retrenching the employees or closingdown the establishment.

k) Industrial  Employment  (Standing  Orders)  Act  1946:  It  is  applicable  to  allestablishments
employing 100 or  more workmen  (employment  size  reduced by some ofthe State  and Central
Government to 50). The Act provides for laying down rulesgoverning conditions of employment by
the employer  on  matters  provided in  the Act and get  the  same certified by  the designated
Authority.

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of
workmen and employers.  The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employmentof children
below  14  years  of  age  in  certain  occupations  and  processes  and  provides  forregulation  of
employment of children in all  other occupations and processes. Employment of Child Labour is
prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen, in
an  establishment  to  which  this  Act  becomes  applicable,  are  required  to  be  provided  certain
facilities such as housing, medical aid, travelling expenses from home upto the establishment and
back, etc.

o) The Building and Other Construction workers (Regulation of Employment andConditions of
Service) Act 1996 and the Cess Act of 1996: All the establishmentswho carry on any building
or other construction work and employs 10 or more workersare covered under this Act. All such
establishments are required to pay cess at the ratenot exceeding 2% of the cost of construction
as may be modified by the Government.The employer of the establishment is required to provide
safety  measures  at  the  Buildingor  construction  work  and  other  welfare  measures,  such  as
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Canteens, First-Aid facilities,Ambulance, Housing accommodation for workers near the work place
etc.  TheEmployer  to  whom  the  Act  applies  has  to  obtain  a  registration  certificate  from
theRegistering Officer appointed by the Government.

p) Factories Act 1948: The Act lays down the procedure for approval at plans beforesetting up a
factory, health and safety provisions, welfare provisions, working hours,annual earned leave and
rendering information regarding accidents or dangerousoccurrences to designated authorities. It
is applicable to premises employing 10 personsor more with aid of power or 20 or more persons
without the aid of power engaged inmanufacturing process.

ARBITRATION(GCC CLAUSE 24 and 25)

The procedure for Arbitration will be as follows:
Any  Dispute  or  difference  arising  between  the  department  and  contractor  shall  be  dealt  in
accordance with J&K Arbitration Act in vogue.

        (a)In  case of Dispute or difference arising  between the Employer and a domestic  contractor
relating  to  any  matter  arising  out  of   or  connected  with  the  agreement  ,such  disputes  or
difference shall  be settled in  accordance with the Arbitration and Conciliation Act 1996.The
parties shall make efforts to agree on a sole Arbitrator and only if such an attempt does not
succeed then the Arbitral Tribunal consisting of 3 Arbitrators one each to be appointed by the
Employer and the contractor and the third Arbitrator to be chosen by the two Arbitrators so
appointed by the parties to act as presiding Arbitrator ,shall be considered. ,In case of failure of
the two Arbitrators appointed by the parties to reach upon a consensus within a period of 30 days
from the appointment of the Arbitrator appointed subsequently ,the Presiding Arbitrator shall be
appointed by the Council ,Indian Road Congress.

b)The Arbitral Tribunal shall consist of three Arbitrators one each to be appointed by the Employer and
the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the
parties, and shall act as Presiding Arbitrator. In case of failure of the two Arbitrators appointed
by the parties to reach upon a consensus within a period of 30 days from the appointment of the
Arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed by the Council,
Indian Road Congress.

c)If one of the parties fails to appoint the Arbitrator in pursuance of sub-clause (a) and (b)above within
30 days after receipt of notice of appointment of its Arbitrator by the other party ,then the
Council of Indian Road Congress shall appoint the Arbitrator. A certified copy of the order of the
Council  of  Indian  Road Congress  making  such appointment  shall  be  furnished  to  each  of  the
parties .

     d)Arbitration proceedings shall be held at Srinagar/Jammu ,India  and the language of the arbitration
proceeding and that of all documents and communications between the parties shall be English.

     e)The decision of the majority of Arbitrators shall be final and binding upon both the parties .The
cost and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal.
However, the expenses incurred by each party in connection with preparation ,presentation etc.
of its proceedings as also the fee and expenses paid to the Arbitrator appointed by such party or
on its behalf shall be borne by each party itself.

    f)  Performance under the contract shall continue during the arbitration proceedings and payments
due to the contractor by the owners shall not be withheld, unless they are the subject matter of
the arbitration proceedings.
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CONTRACT DATA

SECTION – 5

CONTRACT DATA

Items marked “N/A” do not apply in this contract.
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1. The Employer is [Cl.1.1]
Name: Managing Director, J&K PHC, Sgr./Jmu.
Address: ZPHQ Batmaloo, Sgr./Narwal, Jmu. 
Name of authorized representative Executive EngineerPHC Division, Srinagar.
2. The Engineer is Executive Engineer,PHC Division, Srinagar.
Name of authorized Representative:
3. The Dispute Review as per Arbitration (GCC) Clause 25.
4. The  defects  liability  period  is  03Years/or  as  per  NIT Condition  from  the  actual  date  of

completion [Cl.1.1 & 35]/as per NIT Condition. 
5. The start date shall be seven days from the date of issue of the notice to proceed
           [Cl.1.1] with the work.
6. The  intended  completion  date  for  the  whole  of  the  works  is  _____Calendar Months  after
[Cl.1.1,16&27 of G.C.C]start of work with the following milestones.
Milestone dates: [Cl.2.2 & 49.1]

A. Milestone to be achieved during the contract period.
i. 1/8th of the value of entire contract upto 1/4th of the period allowed for completion of

construction.
ii. 3/8th of  the value  of  entire  contract  upto ½ of  the period  allowed  for  completion  of

construction.
iii. 3/4th of the value of entire contract upto 3/4th of the period allowed for completion of

contraction.
iv. Rest of the  work within the remaining time period. 

B. Amount of liquidated damages for delay in completion of work------ For whole of work 1% of the initial 
      contract price, rounded off to the 
            nearest thousand, per week. 
C. Maximum limit of liquidated damages for delay in completion   -        10% of the initial contract price
 of work             rounded  off  to  the  nearest

thousand

7. The site is located in District _________ . [Cl.1.1]

8. The name and identification number of the contract is: __________________________________________________________
_______________________________________________________________________________________________________________________________________ .

[Cl.1.1]

9. The works consist of _________________________________________________________
_____________________________________________________ .
The work shall, inter-alia, include the following as specified or as directed.  [Cl.1.1]

(A) Road works
Site clearance; setting out and layout; widening of existing carriageway and strengthening including
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camber  correction;  construction  of  new  road/  parallel  service  road  ;  bituminous
pavementremodelling/construction of junctions, intersections, bus bays, lay byes; supplying and placing of
drainage channels, flumes, guards post and guard other related items; construction/ extension of cross
drainageworks  bridges,  approaches  and  other  related  stones;  road  markings,  road  signs  and
kilometre/hector meter stones; protective works for roads/ bridges; all aspects of quality assurance of
various  components  of  the  works;  rectification  of  the  defects  in  the  completed  works  during  the
Defects liability period; submission of “As built” drawings and any other related documents; and other
item of work as may be required to be carriage out for completing the works in accordance with the
drawings andprovisions of the ensure safety.

(B) Bridge works
Site  clearance;  setting  out,  provision  of  foundations,  piers,  abutments  and  bearings;  pre-stressed
/reinforced  cement  concrete  superstructure;  wearing  coat,  hand  railings  expansion  joints  approach
slabs,drainage spouts/ down take pipes arrangements for fixing light posts, water mains, utilities etc;
provisionof suitably designed protective works; providing wing/ return walls; provision of road markings,
road  signsetc;  all  aspects  of  quality  assurance;  clearing  the  site  and  handing  over  the  works  on
completion; rectification ofthe defects during the Defects Liability Period and submission of “As- built”
drawings and other relateddocuments; and other items of work as may be required to be carried out for
completing the works in accordance with the drawings and the provisions of the contract and to Insure
safety.
C) Other Items
Any other items as required fulfilling all contractual obligations as per the[Cl.1.1] of ITB
Bid documents.

The following documents also from part of the contract: [Cl.2.3(i) of GCC]
Specification of Roads and Bridges (4th edition)
1. The law which applies to the contract is law of Union of India [Cl.3.1 of GCC]
2. The language of the contract documents is English. [Cl.3.1 of GCC]
3. The Schedule of other contractors [Cl7 of GCC]
4. The schedule of key personnel [Cl.4.6(B) of Section-I]
5. The minimum insurance cover for physical property, injury and death is Rs. 5 lakhs per occurrence

withthe  number  of  occurrences  limited  to  four.  After  each  occurrence,  contractor  will  pay
additionalpremium necessary to make insurance valid for four Occurrences always.[Cl..12 of GCC]

6. Site investigation report [Cl..13 of GCC]
7. The Site Possession Dates shall be same as date of letter to proceed

With the work [Cl.19 of GCC]
8. Fees and types of reimbursable expenses to be paid to the Dispute Review Expert (As per clause 
23 of GCC)
9. Appointing Authority forthe Dispute Review Expert – To be nominated in the Bidding document)
(As per clause   23of GCC)
10. The period for submission of the programme for approval of Engineer shall be [Cl.26 of GCC]

21 days from the issue of Letter of Acceptance.
11. The period between Programme updates shall be 30 days. [Cl.26 of GCC]
12 The amount to be withheld for late submission of an updated programme shall beRs._____(____

lacs).[Cl.26 of GCC]
13. The currency of the contract is Indian Rupees. [Cl..40 of GCC]
14. The formula (e) for adjustment of price are : (Not Applicable)
15. The proportion of payments retained (retention money) shall be 6% .
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from each bill subject to a maximum of 5% of final contract price.

16
Bonus forearly completion of whole
of the works

Shall be As per clause 45 OF GCC

17.  The Securities shall be for the following minimum amounts equivalent as a percentage of the
Contract Price: Performance Security for 5percent of contract price plus5% as per the NIT
Condition(to be decided after evaluation of the bid) as additional security on account of un-
balanced bid in terms of ITB Clause 26.4

18 The standard form of Performance Security acceptable to the Employer shall be CDR/FDR or an
unconditional Bank Guarantee of the type as presented in Section 8 of the BiddingDocuments.

19. The Schedule of Operating and Maintenance Manuals ______________ Not Applicable.
20 The date by which “as-built” drawings (in scale as directed) in 2 sets are required isWithin 28

days of issue of certificate of completion of whole or section of the work,as the case may be.
21 The amount to be withheld for failing to supply “as built” drawings by the data required Rs.2% of

contract value.

22. The following event shall constitute fundamental breach of contract. “The Contractor has
ContravenedClause 9 of GCC.” [Cl.53 of GCC]

24. The percentage to apply to the value of the work not completed representing the
Employer’s additional cost for completing the Works shall be 20 percent[.Cl.54 of GCC]
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TECHINCAL SPECIFICATION

Specification for Road & Bridge works, MORT&H (4th Revision) with latest amendments

theretoand relevant

IRC specifications shall be followed in execution of the project.
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BILL OF QUANTITIES (BOQ)

Uploaded on website www.jktenders.gov.in

Under tender Notice No._____________
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SECURITIES AND OTHER FORMS

Annexure-I

SECTION –8

SECURITIES AND OTHER FORMS

Original

BID SECURITY( BANK GUARNTEE)

WHEREAS  ______________________________________[Name  of  Bidder]  (hereinafter  called
“theBidder”)  has  submitted  his  bid  dated  _______________[Date]  for  the  Construction
of_______________________________ (Name of Contract hereinafter called “the Bid”).KNOW ALL
PEOPLE  by  these  presents  that  We  ___________________[Name  of  Bank]  of
_________________________________________________[Name  of  Country]having  our
registered  office  at  _________________________________(hereinafter  called  “the  Bank”)are
bound  unto  the  _________________________________________Name  of  Employer](hereinafter
called  “the  Employer”)in  the  sumof______________________________________________*  for
which payment welland truly to be made to the said Employer the Bank binds himself, his successors and
assigns by thesepresents.
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SEALED with the Common Seal of the said bank this _________day of ______20_____. THE

CONDITIONS of this obligation are:

1)  If after Bid opening the bidder withdraws his Bid during the period of bid validity specified in
the Form of Bid.

OR

2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity:

a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions
toBidders, if required ;

or

b) Fails or refuses to furnish the Performance Security, in accordance with the Instructionto
Bidders,

or
c) Does not accept the correction of the Bid price pursuant to Clause 27.We undertake to

pay to the Employer up to the above amount upon receipt of his firstwritten demand,
without the Employer having to substantiate his demand, provided that in hisdemand the
Employer will note that the amount claimed by him is due to him owing to theoccurrence of
one or both of the two conditions, specifying the occurred condition orconditions.

This Guarantee will remain in force up to and including the date ………………….**days afterthe end of the
validity  period  of  the  bid  stated  in  the  Instructions  to  Bidders  or  as  it  may  be  extended by  the
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this
Guarantee should reach the Bank not later than the above date.
DATE ___________________________ SIGNATURE _____________________________

WITNESS _______________________ SEAL___________________________
[Signature, Name, and Address]
* The Bidder should insert the amount of the guarantee in words and figures denominated in

Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to
Bidders.

* 45  days  after  the  end  of  the  validity  period  of  the  Bid.  Date  should  be  inserted  by  the
Employerbefore the bidding documents are issued.
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Annexure-II

(BID Validity)

UNDERTAKING

1. The undersigned do hereby undertake that our firm M/s_______________________

____________________________ agree to abide by this bid

for a period ______________________________ days for the date fixed for receiving the

same and it shall be binding on us and may be accepted at any time before the expiration of

that period.
____________________________________

(Signed by an Authorized Officer of the Firm)
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                                                                                     ___________________________________

Title of Officer
                                                                                    ____________________________________

Time of firm
____________________________________

Date

Annexure-III

(Credit facility)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (I) OF ITB)
BANK CERTIFICATE

This is to certify that M/s._______________________________________________ is a 

reputed company with a good financial standing.

If  the  contract  for  the  work,  namely  __________________________________________

isawarded to the above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs.

____________________ to meet their working capital requirements for executing the above contract

during the contract period.
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                                                                          (Signature)
                                                                           Name of Bank

                                                                           Address of the Bank

Annexure-IV

AFFIDAVIT on correctness of Information furnished with the Bid.

1. I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct.

2.The undersigned also hereby certifies that neither our firm 

M/s_______________________________________________ haveabandoned any work 

onNational Highways in India /any other  work of state Government or central Govt.  nor any contract

awarded to us for such works have beenrescinded, during last five years prior to the date of this bid.

1 That our firm has not been black listed or debarred in any state or central Govt. 

department .Neither our firm has any history of litigations.
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2 In case the contract for the work is awarded in our favour we shall invest a minimum cash up to 

25% of value of the contract during the implementation of work.

3 We authorise the department to seek references from our bankers 

Name of bank is _______________Branch ______________Account No.________________

3. The undersigned hereby authorize (s) and request (s) any bank, person, firm or 

Corporationto furnish pertinent information deemed necessary and requested by the Department 

toverify this statement or regarding my (our) competence and general reputation.

4. The undersigned understand and agrees that further qualifying information may berequested, and

agrees to furnish any such information at the request of the Department/Project implementing 

agency.

WE solemnly affirm that the information give in the bid is correct to the best of my knowledge and 

belief and nothing of any sort has been concealed.

Note: Affidavit to be notarized. ____________________________________
(Signed by an Authorized Officer of the Firm)

___________________
Title of Officer

___________________
Name of Firm

DATE

Annexure-V
PERFORMANCE BANK GUARANTEE

To,
.............................................. [Name of Employer]
……………………………………………[ address of Employer]
……………………………………………………………..….

WHEREAS _________________________________________________[name and address of
Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract
No.______________dated__________  to  execute  _________  _________  ______[name  of
Contractand brief description of Works] (hereinafter called “the Contract”);AND WHEREAS it has been
stipulated by you in the said Contract that the Contractor shallfurnish you with a Bank Guarantee by a
Nationalized/Scheduled bank of India for the sum specifiedtherein as security for compliance with his
obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee.
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NOW THEREFORE we hereby affirm that we are the guarantor and responsible to you onbehalf
of the Contractor, up to a total of Rs.____________________ [amount of guarantee] (Rupees
*______________  ________________________),  such  sum  being  payable  in  the  types  and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your
first  written  demand  and  without  cavil  or  argument,  any  sum  or  sums  within  the  limits
of_________________ [amount of guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein. We hereby waive the necessity of
your demanding the said debt from the Contractor beforepresenting us with the demand.
We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability
Period.

Signature and seal of the guarantor________________________

Name and Designation _________________________________

Name of the Bank______________________________________

Address______________________________________________

Date_________________________________________________

__________________________________________________________________________
* An amount shall be inserted by the Guarantor, representing the percentage the contract price

specified  in  the  contract  including  additional  security  for  unbalanced  Bids.  If  any  and
denominated in Indian Rupees.

Annexure-VI

UNDERTAKING

The  undersigned  to  hereby  undertake  that  our  firm  M/s

_________________________________ would invest minimum cash up to 25% of the value of the

work during implementation of the Contract.
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______________________________

(Signed by an Authorized Officer of the Firm)

___________________

Title of Officer

___________________

Name of Firm

________________

DATE

Annexure-VII
Letter of Acceptance

(Letterhead paper of the Employer)
…………………………… (Date )

To:
___________________________ ( Name and address of the contractor)

___________________________

___________________________

Dear Sirs,
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This  is  to  notify  that  your  Bid  dated___________________ for  execution:  completion  and

maintenance  of  the  ____________________________(name  of  the  contract  and  identification

number,  as  given  in  the  Instruction  to  Bidders)for  the  Contract  Price  of

Rs.___________(Rupees_______________________________(__________________)  (amount  is

words and figures as corrected and modified in accordance with the Instruction to Bidders1 is her by

accepted by our agency

We accept/do not accept that _______________ be appointed as the Adjudicator2. You are

hereby  requested  to  furnish  Performance  Security,  in  the  form  detailed  in  Para  34.1  of  ITB  for

anamount for an amount equivalent to Rs._______________ within 21 days of the receipt of this letter

ofacceptance  valid  up  to  28  days  from  date  of  expiry  of  the  Defects  Liability  Period  i.e  up

to______________and sign the contract failing which action as stated in clause 34.3 of “Instructions

to Bidders” will be taken.

. Yours faithfully

Authorized signatory
(Name & title of signatory

(Name of Agency)

1. Delete “corrected and” or “and modified” if only one of these actions, Delete as corrected and
modified inaccordance with the Instructions to Bidders, if corrections or modifications have not
been affected.

2. To be used only if the contractor disagrees in his Bid with the Adjudicator proposed by the
Employer in the“Instructions to Bidders”.

Annexure-VIII
Issue of Notice to proceed with the work

(Letterhead of the Employer)
(Date)_____________

To,
___________________________ (Name and address of the Contractor)
___________________________
___________________________
___________________________

Dear Sirs,
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Pursuant to your furnishing the requisite performance security as stipulated in ITB clause 34.1

and signing of the contract for the construction of____________________________________at a

Bid Price of Rs._______________________________________________________________

You are hereby instructed to proceed with the execution of the said works in accordance with

the contract documents.

Yours faithfully,

(Signature, name and title of
signatory authorized to sign

on behalf of Employer)

Annexure-IX

Agreement Form
Agreement
This agreement made the ____________________day of _______________________. between
___________________________________________________________________________
____________________________________________________________(name and address of
Employer) (hereinafter called “the Employer)” and______________ __ _ _ ___________________
__________________ ______________________ ________ ________________ _______
______________________________________________________________________________
____________(name and address  of  Contractor)  (hereinafter called “the Contractor”  of  the other
part).
Whereas the Employer is desirous that the Contractor execute____________________
______________ _____________ ________________________ ______________________
____________________________________________________________________________
________ (name and identification number of Contract) (hereinafter called “the Works”) and the
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Employer has accepted the Bid by the Contractor for the execution and completion of such Works and
the remedying of any defects therein, at a contract price of Rs._____________________________

NOW THIS AGREEMENT WITNESSETH as follows:
1. In  this  Agreement,  words  and  expression  shall  have  the  same  meanings  as  are  respectively

assignedto them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and constructed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works  and  remedy  any  defects  therein  conformity  in  all  aspects  with  the  provisions  of  the
Contract.

3. The  Employer  hereby  covenants  to  pay  the  Contractor  in  consideration  of  the  execution
andcompletion of the Works and the remedying the defects wherein the Contract price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed bythe Contract.

4. The following documents shall be deemed to form and be read and constructed as part of this
Agreement viz:

i) Letter of Acceptance
ii) Notice to proceed with the works:
iii) Contractor’s Bid;
iv) Contract Data:
v) Conditions of Contract : Special Conditions of Contract;
vi) Additional condition:
vii) Drawings:
viii) Bill of quantities and
ix) Any other document listed in the Contract Data as forming part of the contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year
first before written.

The Common Seal of .......................................................................................................
was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

.........................................................................................................................................................

........................................................................................................................................................

in the presence of:

Binding Signature of Employer.......................................................................................................
Binding Signature of Contractor.....................................................................................................

J&K PHC, SGR. Page 68



DRAWINGS
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